If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued a Proposal Denial
and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items
have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial
and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)
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Proposal Submitted By

4 Name
2 Address

City

Letting January 16, 2009

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

llinois Department
of Transportation

Springfield, Illinois 62764

Contract No. 76391

BOND County

Section 139BR

District 8 Construction Funds
Route FAP 42

PLEASE MARK THE APPROPRIATE BOX BELOW.:
[J A Bid Bond is included.

[] A Cashier's Check or a Certified Check is included.

Prepared by

S

Checked by

(Printed by authority of the State of Illinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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lllinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION
1. Proposal of
Taxpayer ldentification Number (Mandatory) a

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 76391

BOND County

Section 139BR

Route FAP 42

District 8 Construction Funds

Replacement of the structure carrying IL 140/127 over Little Shoal Creek located 0.5 miles west of
Greenville (SN 003-0061).

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4, EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’'s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000 $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000... $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000 $500,000
$150,000 to $250,000 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000... $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 1
11/26/2008

NUMBER -
State Job # - C-98-036-05
PPS NBR - 8-89236-0100 Project Number Route
County Name - BOND- - FAP 42
Code - 5--
District - 8- -
Section Number -  139BR
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

X0323988| TEMP SOIL RETEN SYSTM SQFT 772.000

X7200200| WIDE LOAD SIGNING L SUM 1.000

Z0030250| IMP ATTN TEMP NRD TL3 EACH 2.000

Z0030350| IMP ATTN REL NRD TL3 EACH 2.000

20100110| TREE REMOV 6-15 UNIT 97.000

20100210| TREE REMOV OVER 15 UNIT 20.000

20200500/ EARTH EXC WID CU YD 35.000

20300100 CHANNEL EXCAV CU YD 2,107.000

20400800 FURNISHED EXCAV CU YD 3,585.000

20700400 POROUS GRAN EMB SPEC CU YD 196.000

25000200 SEEDING CL 2 ACRE 1.000

25000400 NITROGEN FERT NUTR POUND 90.000

25000500 PHOSPHORUS FERT NUTR POUND 90.000

25000600| POTASSIUM FERT NUTR POUND 90.000

25100115 MULCH METHOD 2 ACRE 1.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 2

SCHEDULE OF PRICES 11/26/2008
NUMBER -
State Job # - C-98-036-05
PPS NBR - 8-89236-0100 Project Number Route
County Name - BOND- - FAP 42
Code - 5--
District - 8- -
Section Number - 139BR
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

25100630 EROSION CONTR BLANKET SQ YD 3,174.000

28000250 TEMP EROS CONTR SEED POUND 300.000

28000400 PERIMETER EROS BAR FOOT 1,447.000

28000500| INLET & PIPE PROTECT EACH 3.000

28100105 STONE RIPRAP CL A3 SQ YD 16.000

28100109 STONE RIPRAP CL A5 SQ YD 1,192.000

28200200| FILTER FABRIC SQ YD 1,192.000

35600712 HMA BC WID 9 SQ YD 266.000

40600200| BIT MATLS PR CT TON 1.000

40600300/ AGG PR CT TON 3.000

40600982| HMA SURF REM BUTT JT SQ YD 436.000

40600990 TEMPORARY RAMP SQ YD 66.000

40603085| HMA BC IL-19.0 N70 TON 866.000

40603315 HMA SC"C" N70 TON 162.000

40800050| INCIDENTAL HMA SURF TON 11.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 3

SCHEDULE OF PRICES 11/26/2008
NUMBER -
State Job # - C-98-036-05
PPS NBR - 8-89236-0100 Project Number Route
County Name - BOND- - FAP 42
Code - 5--
District - 8- -
Section Number - 139BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

42001165| BR APPR PAVT SQ YD 276.000

42001430] BR APPR PVT CON (FLX) SQ YD 35.000

44000100 PAVEMENT REM SQ YD 673.000

44004250| PAVED SHLD REMOVAL SQ YD 66.000

48100500 AGGREGATE SHLDS A 6 SQ YD 572.000

48203100 HMA SHOULDERS TON 160.000

50100100| REM EXIST STRUCT EACH 1.000

50105220| PIPE CULVERT REMOV FOOT 96.000

50200100 STRUCTURE EXCAVATION CU YD 245.000

50300225| CONC STRUCT CU YD 39.000

50300255| CONC SUP-STR CU YD 143.000

50300260 BR DECK GROOVING SQ YD 372.000

50300300 PROTECTIVE COAT SQ YD 466.000

50500105| F & E STRUCT STEEL L SUM 1.000

50500505| STUD SHEAR CONNECTORS EACH 1,782.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 4

SCHEDULE OF PRICES 11/26/2008
conecT
State Job # - C-98-036-05
PPS NBR - 8-89236-0100 Project Number Route
County Name - BOND- - FAP 42
Code - 5--
District - 8- -
Section Number - 139BR
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

50800205| REINF BARS, EPOXY CTD POUND 35,380.000

50800515| BAR SPLICERS EACH 395.000

50901125| STEEL RAILING TEMP FOOT 32.000

51200958 FUR M S PILE 14X0.250 FOOT 749.000

51202305| DRIVING PILES FOOT 749.000

51203200 TEST PILE MET SHELLS EACH 2.000

51500100 NAME PLATES EACH 1.000

52100520 ANCHOR BOLTS 1 EACH 24.000

542D1060| PCULCLD2 15 FOOT 120.000

54213447| END SECTIONS 12 EACH 2.000

54213450 END SECTIONS 15 EACH 2.000

59100100 GEOCOMPOSITE WALL DR SQ YD 83.000

60100945| PIPE DRAINS 12 FOOT 64.000

60109580 P UNDR FOR STRUCT 4 FOOT 158.000

60900515| CONC THRUST BLOCKS EACH 2.000
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SCHEDULE OF PRICES 11/26/2008
conecT
State Job # - C-98-036-05
PPS NBR - 8-89236-0100 Project Number Route
County Name - BOND- - FAP 42
Code - 5--
District - 8- -
Section Number - 139BR
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

61000115| TY E INLET BOX 610001 EACH 2.000

63000000| SPBGRTY A FOOT 950.000

63100085| TRAF BAR TERM T6 EACH 4.000

63100110 TRAF BARTERM T11 EACH 2.000

63100167 TR BAR TRM T1 SPL TAN EACH 2.000

63200310 GUARDRAIL REMOV FOOT 1,470.000

63301990 REM RE-ETB TERM T1 EACH 1.000

66101150 HMA SHLD CURB FOOT 20.000

66600105| FUR ERECT ROW MARKERS EACH 7.000

67000400| ENGR FIELD OFFICE A CAL MO 9.000

67100100 MOBILIZATION L SUM 1.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100500 TRAF CONT-PROT 701326 L SUM 1.000

70101205| TC-PROT 701321 SPL EACH 1.000

70106600 TEMP BR TRAF SIG SFC EACH 1.000
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SCHEDULE OF PRICES 11/26/2008
conecT
State Job # - C-98-036-05
PPS NBR - 8-89236-0100 Project Number Route
County Name - BOND- - FAP 42
Code - 5--
District - 8- -
Section Number - 139BR
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

70106700 TEMP RUMBLE STRIP EACH 6.000

70106800 CHANGEABLE MESSAGE SN CAL MO 1.000

70300100| SHORT-TERM PAVT MKING FOOT 108.000

70300220| TEMP PVT MK LINE 4 FOOT 3,422.000

70300240 TEMP PVT MK LINE 6 FOOT 1,075.000

70301000 WORK ZONE PAVT MK REM SQFT 1,177.000

70400100 TEMP CONC BARRIER FOOT 687.500

70400200| REL TEMP CONC BARRIER FOOT 387.500

70500100 TEMP SPBGRTY A FOOT 437.500

78000200 THPL PVT MK LINE 4 FOOT 2,938.000

78008210 POLYUREAPMTI1ILN 4 FOOT 484.000

78100100 RAISED REFL PAVT MKR EACH 13.000

78100105| RAISED REF PVT MKR BR EACH 2.000

78200410 GUARDRAIL MKR TYPE A EACH 17.000

78200520 BAR WALL MKR TYPE B EACH 2.000
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SCHEDULE OF PRICES 11/26/2008
conecT
State Job # - C-98-036-05
PPS NBR - 8-89236-0100 Project Number Route
County Name - BOND- - FAP 42
Code - 5--
District - 8- -
Section Number - 139BR
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
78200530 BAR WALL MKR TYPE C EACH 2.000
78201000 TERMINAL MARKER - DA EACH 2.000
78300100| PAVT MARKING REMOVAL SQFT 1,141.000
78300200| RAISED REF PVT MK REM EACH 15.000




CONTRACT NUMBER 76391

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $171,000.00. Sixty percent of the salary is $102,600.00.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:
Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.
2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may

involve the contract for which the bid is submitted.

-6-
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the

Department enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an
educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G. Debt Delinquency
1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of Illinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:

Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.
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M. Disclosure of Business Operations in Iran

Public Act 95-0616 provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not the
Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the
following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related

or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Act.

Failure to make the disclosure required by the Act shall cause the bid, offer or proposal to be considered not responsive. The disclosure will be
considered when evaluating the bid, offer, or proposal or awarding the contract. The nhame of each Company disclosed as doing business or
having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.

-10-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

[

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $102,600.00? YES NO

3. Does anyone in your organization receive more than $102,600.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES__ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $102,600.00? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:

-12-
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ILLINOIS DEPARTMENT Financiaﬁ?rg%rpr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code
(30 ILCS 500). Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information
and potential conflict of interest information as specified in this Disclosure Form. This information shall become part of
the publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than
$102,600.00 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages
and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No_

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $102,600.00, (60% of the Governor's salary as of 7/1/07) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $102,600.00, (60% of the Governor's salary as of 7/1/07) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes __ No __

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds $102,600.00, (60% of the Governor's salary as of 7/1/07) are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable

income of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services
in the previous 2 years.

Yes___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the Illinois Toll Highway Authority? Yes__ No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $102,600.00, (60 % of the
Governor's salary as of 7/1/07) provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $102,600.00, (60% of the salary of the Governor
as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes __ _No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $102,600.00, (60% of the Governor's salary as of
7/1/07) are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(ii) an amount in excess of 2 times the salary of the Governor?

Yes __No

(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of Illinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No_

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of Illinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

() Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
Yes __ _No__

son, or daughter.

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political

action committee registered with either the Secretary of State or the Federal Board of Elections.
Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes __ No__

APPLICABLE STATEMENT
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Date

Completed by: []

Signature of Individual or Authorized Representative

NOT APPLICABLE STATEMENT
I have determined that no individuals associated with this organization meet the criteria that would

require the completion of this Form A.
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[]
Date

Signature of Authorized Representative
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ILLINOIS DEPARTMENT other oM B o
OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of
lllinois agency: Yes __ No_

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE
FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

-16-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

17-
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llinois Department
of Transportation
Contract No. 76391
BOND County
Section 139BR
Route FAP 42
District 8 Construction Funds
PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES
TO BE ASSIGNED

TO CONTRACT
MINORITY EMPLOYEES TRAINEES

JOB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for Contract FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

* Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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Contract No. 76391

BOND County

Section 139BR

Route FAP 42

District 8 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed if revisions are required.

Signature: [] Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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Contract No. 76391
BOND County
Section 139BR
Route FAP 42
District 8 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW) Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)

Attest

Signature

Business Address

If more than two patrties are in the joint venture, please attach an additional signature sheet.

-20-
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llinois Department Division of Highways
of Transportation Proposal Bid Bond
(Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D.,
PRINCIPAL
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

a

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (Rev. 10/24/07)



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 76391

BOND County

Section 139BR

Route FAP 42

District 8 Construction Funds

@ llinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., January 16, 2009. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76391

BOND County

Section 139BR

Route FAP 42

District 8 Construction Funds

Replacement of the structure carrying IL 140/127 over Little Shoal Creek located 0.5 miles west of
Greenville (SN 003-0061).

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Milton R. Sees, Secretary
BD 351 (Rev. 01/2003)



FAP Route 42 (IL 140/1L127)
Section 139BR

Bond County

Contract No. 76391

INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2009

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and ProteCON .............ooiiiiiiiiiiiieii et e e e e e e e
205  EMDAnKMENT . ...ttt e e e e e e e et e e e e e e e e ha e e e e e e e e e e e aneeeeeeeaannbenneeaeaeaane 2
2253 I 1Y 01 o S 3
253 Planting Woody PIANES .......coiiiiiiiiii ettt 4
280 Temporary EroSion CONIOl .........ccueiiiiiiiiiiiiie ettt et e e e e e 6
443 Reflective Crack Control TreatMeENt ...........ooiii i e e e e e s eeaeaeas 7
502 EXCAVAtioN fOr STIUCIUMES ......eoiiiiiiiiiiiiiii ettt e e ettt e e e e e ettt e e e e e e sesnnbeeeeeesnntbeneaaaeeaannes 10
o101 T 0] g o7 (=1 (IS (0o (1] ST 11
504  Precast CONCIete SIrUCIUIES ......coiouiiiiiiiiie ittt ettt e e e ettt e e et e e e enne e e s e e e eneeeeeannes 12
LT 0 LTS (=T IS (4 o (0= 13
Lo T = o QO 1| 1YYy (P 14
581 Waterproofing Membrane SYSIEM .........ooi i e 15
633 Removing and Reerecting Guardrail and Terminals ............ccoooiiiiiiiiii e 16
669 Removal and Disposal of Regulated SUbSIaNCes .........coouiiiiiiiiiiii 17
672 Sealing Abandoned Water WEIIS ..........oooiiiiiiiiiee ettt 18
701  Work Zone Traffic Control and Prot@CHON ..........c..oiiiiiiiiiiiee e 19
733 OVerhead SigN STTUCIUMES ......oviiiiii ittt e e et e e e e e e et e e e eeeseasaataeeeessntbeneaaeeeaannes 20
783 Pavement Marking and Marker REMOVAI ............ooiiiiiii e e 21
801 Electrical REQUIFEMENTS .......uuiiiiiiiiii s snssnnsnnnsnssssessesnsnnnnnnnnnnnns 22
805 Electrical Service Installation — Traffic SIgNalS .........cceoiiiiiiiii e 23
836 POl FOUNAALION ...ttt et e e e e ettt e e e e e e e et e e e e e e e e e anneaaaeeeansbeneaaaeaaannes 24
838  Breakaway DEVICES ........ooiiiiiiiiiiiiit ettt e e 25
862  Uninterruptable POWET SUPPIY .......ooiiiiiiiii ettt 26
A T = [~ Tor 1 (o 0= o RO SPRRRE 28
878 Traffic Signal Concrete FOUNAtIoN ............coiiiiiiiiiee e e e e e et ar e e e e e s eaees 30
1004  COArSE AQGIEOALES ...cccciiiiiiiiiiei e e e ieete et e e e e e ettt e e e e e e et e et eeaeeesasbaaeeeaeeeeaassseaeeaaeeeaasnteaeeeaaatbeaeeaaeaaaannes 31
1008  Structural STEEI COAtINGS ......eiieiiiiieiiiii ettt e et e e e et e e st eeeanteeeeaneeeeanaeeaseeeeenneeesanneeenn 32
1010  Finely Divided MatErials .........cooio oo e e et e e e e e et e e e e e e s nnbeeeeaeeeaannes 33
1020 Portland Cement CONCIELE ......ooiii ittt e e e e ettt e e e e e e e tbeeeeeaa e e aanneeeeeeesaansbeneaaaeaaannes 34
1022 Concrete CUrNG MAtErIalS ..........c.viiiiiiiii et e e nnre e e nreee s 43
1024 NONSHINK GROUL .....eiiiiiieiiieeiii ettt e e e e e ettt e e e e e e st beeteeeeeeeasseseeeaaeeeaaneeeaaaeeaaansbaneeaaeeaaanses 44
1042  Precast CONCrete PrOUUCES ........coiiiiiiiiiiie ettt e e e e ettt e e e e e e s ettt e eeeeeeannstaeeeeesnsbeneaaaeeannnes 45
1062 Reflective Crack Control SYSIEM ..........ooiiiiiiiiiiii e e e e e e e e e e e e eeeeaeeeaaas 47
(0[S T o1 (=T o o B 01T Y SRR 49
1074  Control EQUIPMENT ...ttt e e e e e et e e e e e e s e eababaeeeeeeeeaaaeeeeeeesansbeeeeaaeeaaanses 52
L0 ST =TT I = o = S 57
1081 Materials fOr PIANtING .......oooiiiiiiiiiii et e ettt e e e e b e e e s 58
1083  EIaStOMEriC BEAMNNGS . ...iiiiiiiiiiiiti ettt e et et e e e st e s et e e e nnre e e s nnneee s 60
1094  Overhead SigN SEUCIUIES .......oiiiiiiiiiiii et et e et e e reb et e e sate e e s baeee s 61
1101 General EQUIPMENT ...ttt eb e s bt e e et e st e s ane e s 62
1102  Hot-Mix ASphalt EQUIPIMENT .....oiiiiiiiiiiiii ettt e e e e et e e e e e e e e e e e e e e seaansaeeeessnsbeneeaeeeannnes 63

1106  Work Zone Traffic CONrOl DEVICES ........uuuuuuuiiiiiiiiiiiiii et aaaae e ssssssssssssssssssssssssssssssssssssssnsnnnnnes 64



FAP Route 42 (IL 140/1L127)
Section 139BR

Bond County

Contract No. 76391

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements For Federal-Aid Construction Contracts
(Eff. 2-1-69) (REV. 1-1-07) ettt ettt sttt st e ae et e ne e 65
2 Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) ....cccoeviiiiiiiiiiieeeeeeee 67
3 EEO (Eff. 7-21-78) (REV. 11-18-80) ..eiiutiiiiiiiiieiiie ittt ettt 68
4 Specific Equal Employment Opportunity Responsibilities
Non Federal-Aid Contracts (Eff. 3-20-69) (ReV. 1-1-94) ......ooiiiiii e 78
5 Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 1-1-07) ....cooriiiiiiiiiiiiieeeee e 83
6 RESEIVEA ...ttt et h e et b e e e h bt et e e hb e 88
7 RESEIVEA ... e e e s 89
8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98) .....eeiiiiiieee e 90
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07) ....ccoveiiiiiiiiiie e 91
10 Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-07) ..coeiiiiiiiiie e 94
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) .....ooviiiiiiiiiieeeceee e 97
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 1-1-07) ..cooiiiiiiiiiiiiie e 99
13 Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (ReV. 1-1-09) ......coiiiiiiiiiiiii e 103
14 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (ReV. 1-1-09) ......ccoviiiiiiiiiiiiie e 105
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07) ....cccvevviiiiiiiiee e 106
16 Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) ...cccvvviriiieieeeeee e 108
17 Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)
18 PVC Pipeliner (Eff. 4-1-04) (REV. 1-1-07) ...oiitiiiiiiiii ettt
19 Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07)
20 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (ReV. 1-1-97) ..oooiiiiiiiiiie e 113
21 Bicycle Racks (Eff. 4-1-94) (REV. 1-1-07) ...ooiitiiiiiiie ettt ettt e e e seeesnee e 117
22 Temporary Modular Glare Screen System (Eff. 1-1-00) (ReV. 1-1-07) ...ccovvviieiiiiiiiiiiee e 119
23 Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (ReV. 1-1-07) .....ovvvviieiiiiiiiiee e 121
24 Work Zone Public Information Signs (Eff. 9-1-02) (ReV. 1-1-07) ....oeeiiiiiieiiiiie e 123
25 Night Time Inspection of Roadway Lighting (Eff. 5-1-96) ........c.coiiiiiiiiiie e 124
26 English Substitution of Metric Bolts (Eff. 7-1-96) .........ooiiiiiiii e 125
27 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) ....cccoooviiiiiiiiiiiieiee, 126
28 Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01) ...oociiiiiiiiiii e 127
29 RESEIVEA ..ttt et e e et e e h bttt e e b e an s 128
30 Quality Control of Concrete Mixtures at the Plant
(Eff. 8-1-00) (REV. 1-1-09) . .eiiiiiiiiiie ettt ettt sttt e e s e e ne e b e enee e 129
31 X Quality Control/Quality Assurance of Concrete Mixtures
(Eff. 4-1-92) (REV. 1-1-09) ..ottt ettt st e et st e e be e e b e enneeeaee 137
32 Asbestos Bearing Pad Removal (Eff. 11-1-03) .....ccuoiiiiiiieiee e 149
33 Asbestos Hot-Mix Asphalt Surface Removal (Eff. 6-1-89) (Rev. 1-1-09) .....cooviiiiiiiiiii e 150
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 42 (IL 140/IL 127); Section 139BR; Bond County; Contract No.
76391 and in case of conflict with any part or parts of said Specifications, the said Special
Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located at SN 003-0026(E) which carries IL Route 140/127 over Little Shoal
Creek, 0.5 miles west of Greenville.

DESCRIPTION OF PROJECT

This project includes removal of the existing single span reinforced concrete slab bridge and
replacement with a single span steel plate girder bridge with integral abutments. This proposed
structure will have a raised profile grade and will be constructed utilizing stage construction. In
addition, this project also includes tree removal, channel excavation, furnished excavation,
riprap, widening for stage construction, and guardrail improvements.

MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM
Effective: 1-1-1995 Revised June 2001

l. Monthly Labor Summary Report, Form SBE 148
The_prime contractor and each first and second tier sub-contractor, (hereinafter referred to as

“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the District
Engineer.

This report is in lieu of submittal of the Monthly Workforce Analysis Report, Form SBE 956.
This report must be received in District Eight no later than the tenth day of the next month.

This Report shall be submitted by the prime contractor and each subcontractor, for each
consecutive month, from the start, to the completion of their work on the contract.

The data source for this Report will be a summation of all personnel and hours worked on each
subject contract for the month based on weekly payrolls for that month.
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The Monthly Labor Summary Report is required to be submitted in one of the following formats:

a.) For contractors having IDOT contracts valued in the aggregate at $250,000 or less, the
report may be typed or clearly handwritten using Form SBE 148 for submittal to the
District Engineer for District Eight.

b.) For contractors having IDOT contracts valued in the aggregate at more than $250,000,
the report must be submitted in a specific “Fixed Length Comma Delimited ASCII Text
File Format”. The subject file format is detailed on the next page. Submittal of this file
may be by 3.5 inch disk, modem, or by e-mail.

Il. Monthly Contract Activity Report, Form SBE 248

The prime contractor and each subcontractor shall submit a monthly report directly to the
District Engineer reflecting their contract activity on all lllinois Department of Transportation
contracts they have in force in District Eight.

This report shall be submitted for each consecutive month, from the start, to the completion of
all contracts in District Eight.

The report must be received in the District Office no later than the tenth day of the next month.

Monthly Labor Summary and Activity Reporting System Codes and Formats

Indicated below for your reference are the Employee Codes and File Formats required for this

system.

1) Monthly Labor Summary Report, Form SBE 148

The following employee codes are to be used to identify each individual on the Summary

Report:

1.

2.

Gender: M - Male F - Female

Ethnic Group: 1 - White 2 - Black 3 - Hispanic

4 - American Indian/Alaskan Native 5 - Asian/Pacific Islander

Work Classification: OF - Official SU - Supervisor FO - Foremen

CL - Clerical CA - Carpenter EO - Operator ME - Mechanic

TD - Truck Driver IW - Ironworker PA - Painter OT - Other

EL - Electrician PP - Pipefitter TE — Technical LA — Laborer
CM - Cement Mason

Employee Status: O - Owner Operator J - Journeyman

C - Company A — Apprentice T - Trainee
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Specific “Fixed Length Comma Delimited ASCII File Format”

Order Field Name Type | Size
1 Contractor Number A 4

2 Contractor Reference Number | A 6

3 Contract Number A 5

4 Period (07/28/2000) D 10
5 SSN  (111-11-1111) A 11
6 Name A 40
7 Gender A 1

8 Ethnic Group A 1

9 Work Classification A 1

10 Employee Status A 1

11 Total Hours (0000060.00) N 10

File Name Conventions: (Contractor Number + Report Month/Year). Txt

i.e. 20001298.Txt
Il.) Monthly Contract Activity Report, Form SBE 248

The following activity codes are to be used to identify the contractor's contract status each
month on the Monthly Activity Report, Form SBE 248:

A. Contract Status: 1 - Not Started 2 - Active 3 - No Work
4 - Suspended 5 - Complete

Failure to comply with this special provision may result in the withholding of payments to the
contractor, and/or cancellation, termination, or suspension of the contract in whole or part.

Compliance with this Special Provision shall be considered incidental to the cost of the contract
and no additional compensation will be allowed for any costs incurred.

All prime and subcontractors having contracts in the aggregate exceeding $250,000 must
provide a “Fixed Length Comma Delimited ASCIl File” for approval prior to the start of
construction.

This Special Provision must be included in each subcontract agreement.

The Department of Transportation is requesting disclosure of information necessary to
accomplish the statutory purpose as outlined under 23CFR part 230 and 41CFR part 60.4 and
the lllinois Human Rights Act. Disclosure of this information is REQUIRED. Failure to comply
with this special provision may result in the withholding of payments to the contractor, and/or
cancellation, termination, or suspension of the contract in whole or part.

Compliance with this Special Provision shall be considered incidental to the cost of the contract
and no additional compensation will be allowed for any costs incurred.

This Special Provision must be included in each subcontract agreement.
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EMBANKMENT

Revised November 1, 2006
Material which is proposed for use by the Contractor to be used for embankment construction
must be inspected and approved by the District Geotechnical Engineer. In order to be approved
for use as embankment material, it must meet all applicable requirements of Sections 202, 203,
204, 205, and 502 of the Standard Specifications and meet the following requirements:

1. It must fall in one of the following Highway Research Board Classifications: A-1, A-2,
A-3, A-4, A-6, or A-7-6.

2. It shall have a Liquid Limit of 49 or less.

3. Any A-4, A-6 or A-7-6 material to be used as borrow for embankment construction
shall not have an organic content greater than 7%.

4. Classification of the material for points 1 and 2 shall be determined in accordance
with the latest AASHTO Designation: M 145.

5. When tested for density in place, any soil classified as an A-4 shall not contain more
than 100% of optimum moisture content determined according to AASHTO T-99.

The outside 9 feet (3 meters) of those portions of the embankment which will be permanently
exposed in the completed roadway shall be constructed using native materials of a classification
that will support vegetation and contain a plasticity index of 12 or greater as directed by the
Engineer.

The lime modified soil layer shall be constructed with a minimum of 18 inches (450 mm) of
“reactive” soil as defined by Article 1009.02 of the Standard Specifications.

SEEDING
Effective: January 1, 2009

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
Ib/acre
Class — Type Seeds (kg/hectare)
2 Roadside Mixture 7/ Tall Fescue 100 (110)
(Inferno, Tarheel Il, Quest,
Blade Runner, or Falcon 1V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ (Inferno, Tarheel Il, Quest,
Blade Runner, or Falcon 1V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, or
Reliant IV)
Fults Salt Grass 1/ 60 (70)”
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Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to

read:

“7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to
November 1. In Districts 7 through 9, the planting times shall be March 1 to June 1 and
August 1 to November 15. In District 8 when Class 2 seeding is done between March 1%
and June 1st, the seed mixture shall also include 48 pounds per acre (55kg/ha) of Spring
Oats. When Class 2 seeding is done between August 1st and November 15th, the seed
mixture shall also include 56 pounds per acre (63kg/ha) of Balboa Farm Rye or 60
pounds per acre (67kg/ha) of Winter Wheat. Seeding may be performed outside these
dates provided the Contractor guarantees a minimum of 75 percent uniform growth over
the entire seeded area(s) after a period of establishment. Inspection dates for the period
of establishment will be as follows: Seeding conducted in Districts 1 through 6 between
June 16 and July 31 will be inspected after April 15 and seeding conducted between
November 2 and March 31 will be inspected after September 15. Seeding conducted in
Districts 7 through 9 between June 2 and July 31 will be inspected after April 15 and
seeding conducted between November 16 and February 28 will be inspected after
September 15. The guarantee shall be submitted to the Engineer in writing prior to
performing the work. After the period of establishment, areas not exhibiting 75 percent
uniform growth shall be interseeded or reseeded, as determined by the Engineer, at no
additional cost to the Department.”

Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE Il
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1(35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) -
Tall Fescue, Falcon IV - 98 83 0.05 1(35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
Tall Fescue, Tarheel Il - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)

Fults Salt Grass 0 98 85 0.10 2(70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5 (175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5(175) 3/
Rye, Grain, Winter - 92 83 0.50 2 (70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5(175) 3/
Wheat, hard Red Winter - 92 89 0.50 2 (70) 3/
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Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,

6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”

GUARDRAIL REMOVAL
Effective: February 11, 1981 Revised: November 1, 2006

This work shall be done in accordance with Section 632 of the Standard Specifications except
as herein modified.

The salvaged material shall be hauled to the Greenville Sector Maintenance Yard for storage.

Basis Of Payment: This work will be paid for at the contract unit price per foot (meter) for
GUARDRAIL REMOVAL.

RIGHT-OF-WAY AND PROPERTY CORNERS
Effective: April 15, 2006

Description. This work shall consist of resetting right-of-way and property corners that are
disturbed prior to or during construction.

Materials. For right-of-way and permanent easement corners, a 5/8” X 30” rebar with a Division
of Highways aluminum cap bearing the surveyor’s license number shall be used. The aluminum
cap design shall be as shown on the plans.

For the intersection of property lines with proposed right-of-way lines and permanent easement
lines, a 5/8” X 30” rebar with a plastic cap bearing the surveyor’s license number shall be used.

CONSTRUCTION REQUIREMENTS

General. Upon completion of the construction operations, the Contractor and Engineer shall
locate and inventory the right-of-way and property corners. A written report of any missing right-
of-way and property corners shall be submitted to the District Chief of Plats and Plans.

An lllinois Professional Land Surveyor, with a Department prequalification in “Special Services —
Land Survey”, shall be obtained by the Contractor to set the right-of-way and property corners.

The right of way and property corners shall be set after the construction work is complete, and
there is no possibility of disturbance of the marker. Corners shall be set in compliance with the
“‘Minimum Standards of Practice” for a Boundary Survey as prescribed under the “Rules for the
Administration of the lllinois Professional Land Surveyor’s Act of 1989” as set forth by the lllinois
Department of Professional Regulation, amended at 28 Ill. Reg. 15297, effective November 10,
2004.
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Method of Measurement. Resetting of right-of-way and property corners that are disturbed
through no fault of the Contractor will be measured for payment as each. Resetting of corners
that are not protected and carefully preserved according to Article 107.20 of the Standard
Specifications will not be measured for payment.

Basis of Payment. This work will be paid for at the contract unit price per each for RIGHT-OF-
WAY AND PROPERTY CORNERS.

ALUMINUM CAP DESIGN
DETAIL FOR RIGHT-OF-WAY
AND PERMANENT EASEMENT CORNERS

AFTER SETTING
SURVEYOR SHALL USE
PUNCH TO MARK
CENTER LOCATION
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OFFICE COPY MACHINE
Effective: January 1, 1987 Revised: November 1, 2006

The copier specified in Article 670.02 shall meet the following specifications:
(1) Edge-to-edge copying.
(2) Upto 11in x 17 in (275 mm x 425 mm) size for copy-size capabilities.

(3) A detachable platen cover in order to copy portions of large-bound
documents.

(4) A cabinet stand for the copier.
TELEPHONE ANSWERING MACHINE
Effective: January 11, 1990 Revised: November 1, 2006

The telephone answering machine specified in Article 670.02 shall meet the following minimum
specifications:

(1) Time/Day Indication - A computerized voice records the date and time
that each message is received.

(2) Beeperless Remote - Any remote touch-tone phone can be used to
review all messages by the use of an access code.

(3) Digital System - Pre-recorded and received messages are managed on
separate cassettes.

(4) Conversation Record - The operator can record any phone call.

(5) Remote Turn-On - Any remote touch-tone phone can be used to turn on
the answering machine by the use of an access code.

(6) Full Message - The Caller is advised if the memory is insufficient to
record the call.

(7) Battery Back-Up - The settings and messages are protected from power
failures.

(8) Two-Line Capacity - Projects that have a second phone line through the
provision of a 670.05 Engineer’s Field Laboratory shall provide a single
phone answering machine that services both lines.

Prior to the purchase of this item, the Contractor shall submit specifications for the proposed
machine to the Engineer for his approval.
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TRAFFIC CONTROL PLAN
Effective: July 12, 1993 Revised: May 12, 1997

Traffic control shall be in accordance with the applicable sections of the “Standard
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the
“‘National Manual on Uniform Traffic Control Devices for Streets and Highways”, lllinois
Supplement to the National Manual of Uniform Traffic Control Devices, these Special
Provisions, and any special details and Highway Standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for
Road and Bridge Construction and the following Highway Standards relating to traffic control:

701011 701201 701206 701301 701306 701311
701321 701326 701901 704001

In addition, the following Special Provision(s) will also govern traffic control for this project:

Traffic Control and Protection, Standard 701321 (Special)

Installation of Temporary Concrete Barriers and/or Temporary Bridge Rail
Construction and Maintenance of Sign Supports

Wide Load Signing

Impact Attenuators, Temporary

Reflective Sheeting on Channelizing Devices

Notification of Reduced Width

TRAFFIC CONTROL AND PROTECTION, STANDARD 701321 (SPECIAL)

This work shall be done according to Section 701 of the Standard Specifications and the Traffic
Control Plan as shown in the plans, and as specified within.

If sand filled impact attenuators are utilized they shall be filled with “free-flow” sand and the use
of sacked sand shall not be permitted. These shall be located as shown in the Traffic Control
Plan. If the Contractor chooses, he/she may use another approved NCHRP-350 device.

This item shall include all traffic control required for construction of structure number 003-0061,
as shown on Highway Standard 701321 and supplemented with the construction staging and
traffic control plans.

This traffic control and protection will be paid for at the contract unit price per each for TRAFFIC
CONTROL AND PROTECTION, STANDARD 701321 (SPECIAL).

INSTALLATION OF TEMPORARY CONCRETE BARRIERS AND/OR TEMPORARY BRIDGE
RAIL
Effective: May 18, 1993 Revised: November 1, 2006

The following procedure and traffic control shall be used for the placement, relocation and
removal of temporary concrete barrier and/or temporary bridge rail on this project:
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Placement of Temporary Concrete Barrier and/or Temporary Bridge Rail:

1. Erect Traffic Control and Protection Standard 701321 as
shown on the plans for Stage 1 Construction except for the
temporary concrete barrier and/or temporary bridge rail.

2. Place the temporary traffic signals in the red flash mode.

3. Close the Stage 1 Construction lane to traffic and route
two-way traffic over the Stage 1 traffic lane. One flagman
will be required at each end of the lane closure, at all
times, to direct traffic.

4, Erect the temporary concrete barrier and/or temporary
bridge rail in the Stage 1 location, beginning at the
approach end of the lane closure and proceeding to the
departure end.

Relocation of Temporary Concrete Barrier and/or Temporary Bridge Rail:

1. When Stage 1 Construction is complete, relocate
temporary concrete barrier tapers parallel to the roadway
centerline beginning at the departure end and proceeding
to the approach end. Place cones at 25 ft (8 meters)
centers to establish temporary tapers to close the Stage 2
Construction lane to traffic and route traffic over the Stage
2 traffic lane.

2. Place the temporary concrete barrier and/or temporary
bridge rail in the Stage 2 location starting with the
approach end and proceed to the departure end.

3. This procedure shall be followed for any adjustment of
temporary concrete barrier and/or bridge rail during any
stage.

Removal of the Temporary Concrete Barrier and/or Temporary Bridge
Rail:

1. When Stage 2 Construction is completed, remove the
temporary concrete barrier and/or temporary bridge rail
beginning at the departure end of the lane closure and
proceeding to the approach end. Place cones at 25 ft (8
meters) centers to delineate the closed lane until all the
temporary concrete barrier and/or bridge rail is removed.

2. Remove the Traffic Control and Protection Standard
701321 and route two-way traffic over the structure.

10
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D. Additional Requirements During Placement, Relocation and Removal of
Temporary Concrete Barrier and/or Temporary Bridge Rail:

1. One lane of traffic shall be maintained at all times.

2. Men and equipment will not be permitted to encroach on
the lane open to traffic.

3. Any length of temporary concrete barrier and/or temporary
bridge rail not complete in one-day time period shall be
protected by barricades with steady-burning lights at 25 ft
(8 meters) centers until the barrier work is complete. A
temporary attenuator shall be placed on the end of any
length of temporary concrete barrier and/or temporary
bridge rail not completed.

4, Traffic control devices, as specified on the plans for Traffic
Control and Protection Standard 701321 shall be placed
on all temporary concrete barrier and/or temporary bridge
rail in use overnight.

The cost of complying with this procedure shall be considered included in the cost of
TEMPORARY CONCRETE BARRIER, RELOCATING TEMPORARY CONCRETE BARRIER,
and/or TEMPORARY BRIDGE RAIL outlined in the plans.

CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS
Effective: April 21, 1981 Revised: November 1, 2006

This work shall be done according to Section 1106 of the Standard Specifications and Highway
Standard 701901 except as herein modified.

All construction signs mounted on permanent support for use in temporary traffic control having
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts.

Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard
Specifications may be used in lieu of wood posts. Type A metal posts used for these signs may
be unfinished.

This work shall not be paid for separately; but shall be considered included in the cost of the
traffic control items in this contract.

WIDE LOAD SIGNING

This work shall be done according to the Wide Load Signing Plan as shown on the plans. This
work shall be paid for at the contract unit price per lump sum for WIDE LOAD SIGNING.

11
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STATUS OF UTILITIES TO BE ADJUSTED

ESTIMATED DATE
TYPE LOCATION RELOCATION
COMPLETED

NAME AND ADDRESS OF
UTILITY

City of Greenville

404 South 3™ Street

Greenville, IL 62246 Water Clear of the project area. N/A
Contact: Mr. Dave Willey

Phone: (618) 664-1644

AT&T lllinois

210 N. Locust Street
Floor 2

Centralia, IL 62801
Contact: Mr. Joe Moore
Phone: (618) 533-3418

Pedestal at Sta. 2047+75, 20 ft.
Communications Rt., will be removed and cable June 1, 2009
splice will be buried.

AmerenlP

1915 Old Bus Line Road

P.O. Box 579 Electric Guy pole at Sta. 2048+50, 35 ft.
Hillsboro, IL  62049-0579 Rt., will be removed.

Contact: Mr. Lundy Cearlock

Phone: (217) 532-8270

June 1, 2009

Greene County Cablevision
100 Redbud Road

P. O. Box 200

Virginia, IL 62691

Cable TV Clear of the project area. N/A

The above represents the best information of the Department and is only included for the convenience of the bidder.
The applicable provisions of Section 102 and Articles 105.07 and 107.20 of the Standard Specifications for Road and
Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor's operation, the
Contractor should notify the Engineer in writing. A request for an extension of time will be considered to the extent
the Contractor's operations were affected.

CLEANING AND PAINTING NEW METAL STRUCTURES
Effective Date: September 13, 1994 Revised Date: January 1, 2007

Description. The material and construction requirements that apply to cleaning and painting
new structural steel shall be according to the applicable portion of Sections 506 of the Standard
Specifications except as modified herein. The three coat paint system shall be the system as
specified on the plans and as defined herein.

12
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Materials. All materials to be used on an individual structure shall be produced by the same
manufacturer. The Bureau of Materials and Physical Research has established a list of all
products that have met preliminary requirements. Each batch of material must be tested and
approved by that bureau before use.

The paint materials shall meet the requirements of the following articles of the Standard
Specification:

Item Article
(a) Inorganic Zinc-Rich Primer 1008.02
(b) Waterborne Acrylic 1008.04
(c) Aluminum Epoxy Mastic 1008.03
(d) Organic Zinc-Rich Primer (Note 1)
(e) Epoxy Intermediate (Note 1)
(

f) Aliphatic Urethane (Note 1)

Note 1: These material requirements shall be according to the Special Provision for the
Organic Zinc-Rich Paint System.

Submittals. At least 30 days prior to beginning field painting, the Contractor shall submit for the
Engineer’s review and acceptance, the following applicable plans, certifications and information
for completing the field work. Field painting can not proceed until the submittals are accepted by
the Engineer. Qualifications, certifications and QC plans for shop cleaning and painting shall be
available for review by the QA Inspector.

a) Contractor/Personnel Qualifications. Except for miscellaneous steel items such as bearings,
side retainers, expansion joint devices, and other items allowed by the Engineer, or unless
stated otherwise in the contract, the shop painting Contractors shall be certified to perform
the work as follows: the shop painting Contractor shall possess AISC Sophisticated Paint
Endorsement or SSPC-QP3 certification. Evidence of current qualifications shall be
provided.

Personnel managing the shop and field Quality Control program(s) for this work shall
possess a minimum classification as a National Association of Corrosion Engineers (NACE)
Coating Inspector Technician, or shall provide evidence of successful inspection of 3
projects of similar or greater complexity and scope that have been completed in the last 2
years. Copies of the certification and/or experience shall be provided.

The personnel performing the QC tests for this work shall be trained in coatings inspection
and the use of the testing instruments. Documentation of training shall be provided.

b) Quality Control (QC) Program. The shop and field QC Programs shall identify the following;
the instrumentation that will be used, a schedule of required measurements and
observations, procedures for correcting unacceptable work, and procedures for improving
surface preparation and painting quality as a result of quality control findings. The field
program shall incorporate the IDOT Quality Control Daily Report form, as supplied by the
Engineer.
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c¢) Field Cleaning and Painting Inspection Access Plan. The inspection access plan for use by
Contractor QC personnel for ongoing inspections and by the Engineer during Quality
Assurance (QA) observations.

d) Surface Preparation/Painting Plan. The surface preparation/painting plan shall include the
methods of surface preparation and type of equipment to be utilized for solvent cleaning,
abrasive blast cleaning, washing, and power tool cleaning. The plan shall include the
manufacturer's names of the materials that will be used, including Product Data Sheets and
Material Safety Data Sheets (MSDS).

A letter or written instructions from the coating manufacturer shall be included, indicating the
required drying time for each coat at the minimum, normal, and maximum application
temperatures before the coating can be exposed to temperatures or moisture conditions that
are outside of the published application parameters.

Field Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections of each phase of the work. The Contractor shall implement the submitted and
accepted QC Program to insure that the work accomplished complies with these specifications.
The Contractor shall use the IDOT Quality Control Daily Report form supplied by the Engineer
to record the results of quality control tests. The completed reports shall be turned into the
Engineer before work resumes the following day.

The Contractor shall have available at the shop or on the field site, all of the necessary
inspection and testing equipment. The equipment shall be available for the Engineer’s use
when requested.

Field Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any
or all phases of the work. The Engineer’s observations in no way relieve the Contractor of the
responsibility to provide all necessary daily QC inspections of his/her own and to comply with all
requirements of this Specification.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations.

The Engineer will issue a Non-Conformance Report when cleaning and painting work is found to
be in violation of the specification requirements, and is not corrected to bring it into compliance
before proceeding with the next phase of work.

Inspection Access and Lighting. The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work. The Contractor shall furnish, erect and
move scaffolding or other mechanical equipment to permit close observation of all surfaces to
be cleaned and painted. This equipment shall be provided during all phases of the work.
Examples of acceptable access structures include:

Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.

Platforms suspended from the structure comprised of trusses or other stiff supporting
members and including rails and kick boards.

Simple catenary supports are permitted only if independent life lines for attaching a fall
arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.
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When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface,
the Contractor shall provide the Engineer with a safety harness and a lifeline according to
OSHA regulations. The lifeline and attachment shall not direct the fall into oncoming traffic. The
Contractor shall provide a method of attaching the lifeline to the structure independent of the
inspection facility or any support of the platform. When the inspection facility is more than 2 1/2
ft. (800 mm) above the ground, the Contractor shall provide an approved means of access onto
the platform.

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as
determined by the Engineer, to allow proper cleaning, inspection, and painting. lllumination for
inspection shall be at least 30 foot candles (325 LUX). lllumination for cleaning and painting,
including the working platforms, access, and entryways shall be at least 20 foot candles (215
LUX).

Construction Reqguirements. The Contractor shall be responsible for any damage caused to
persons, vehicles, or property, except as indemnified by the Response Action Contractor
Indemnification Act. Whenever the intended purposes of the protective devices are not being
accomplished, as determined by the Engineer, work shall be immediately suspended until
corrections are made. Painted surfaces damaged by any Contractor's operation shall be
removed and repainted, as directed by the Engineer, at the Contractor's expense.

The Contractor shall comply with the provisions of the lllinois Environmental Protection Act.
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other
surfaces or surrounding property not intended to be painted. Containment shall be used to
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design
necessitates action at lower wind speeds. The contractor shall evaluate project-specific
conditions to determine the specific type and extent of containment needed to control the paint
emissions and shall submit a plan for containing or controlling paint debris (droplets, spills,
overspray, etc.) to the Engineer for approval prior to starting the work. Approval shall not relieve
the Contractor of their ultimate responsibility for controlling paint debris from escaping the work
zone.

Surface and Weather Conditions. Surfaces to be painted after cleaning shall remain free of
moisture and other contaminants. The Contractor shall control his/her operations to insure that
dust, dirt, or moisture does not come in contact with surfaces cleaned or painted that day.

The surface temperature shall be at least 5°F (3°C) above the dew point during final surface
preparation operations. The paint manufacturers’ published literature shall be followed for
specific temperature, dew point, and humidity restrictions during the application of each coat.

The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface
preparation and coating application in the specific areas where the work is being performed.
The frequency of monitoring shall increase if weather conditions are changing. The Engineer
has the right to reject any work that was performed under unfavorable weather conditions.
Rejected work shall be removed, recleaned, and repainted at the Contractor’s expense.
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Seasonal Restrictions on Field Cleaning and Painting. Field cleaning and painting work shall be
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in
writing.

Inorganic Zinc-rich/ Waterborne Acrylic Paint system. This system shall be for shop and
field application of the coating system, shop application of the intermediate and top coats will
not be allowed.

In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc
rich primer. In the field, before the application of the intermediate coat, the prime coat and any
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces
pressure washed to remove dirt, oil, lubricants, oxidation products, and foreign substances.
Washing shall involve the use of potable water at a pressure between 1000 psi (7 MPa) and
5000 psi (34 MPa) and according to “Low Pressure Water Cleaning” of SSPC-SP12. Paint
spray equipment shall not be used to perform the water cleaning. All damaged shop primed
areas shall then be spot cleaned per SSPC-SP3 and spot primed with aluminum epoxy mastic.
The structural steel shall then receive one full intermediate coat and one full topcoat of
waterborne acrylic paint.

a) Paint drips, spills, and overspray must be controlled. If containment is used to control paint
drips, spills, and overspray, the containment shall be dropped and all equipment secured
when sustained wind speeds of 40 mph (64 kph) or greater occur. When the protective
coverings need to be attached to the structure, they shall be attached by bolting, clamping,
or similar means. Welding or drilling into the structure is prohibited unless approved by the
Engineer in writing.

b) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:
Zinc Primer: 3 mils (75 microns) min., 6 mils (150 microns) max.
Epoxy Mastic: 5 mils (125 microns) min., 7 mils (180 microns) max.
Intermediate Coat: 2 mils (50 microns) min., 4 mils (100 microns) max.
Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.

The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall
be between 7 and 14 mils (180 and 355 microns).

c) The pressure washing requirement above may be waived if the QC and QA Inspectors verify
the primed surfaces have not been contaminated.

d) Damage to the paint system shall be spot cleaned using SSPC-SP3. The cleaned areas
shall be spot painted with a penetrating sealer as recommended by the manufacturer,
which shall overlap onto the existing topcoat. Then the aluminum epoxy mastic shall be
spot applied not to go beyond the area painted with the sealer. The acrylic intermediate
and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm) overlap onto
the existing topcoat.

Organic Zinc-Rich/ Epoxy/ Urethane Paint System. This system shall be for full shop
application of the coating system, all contact surfaces shall be masked off prior to application of
the intermediate and top coats.

16



FAP Route 42 (IL 140/1L127)
Section 139BR

Bond County

Contract No. 76391

Additional Surface Preparation. In addition to the requirements of Section 3.2.9 of the
AASHTO/AWS D1.5/D1.5:2002 Bridge Welding Code (breaking thermal cut corners of stress
carrying members), rolled and thermal cut corners to be painted with organic zinc primer shall
be broken if they are sharper than a 1/16 in. (1.5 mm) radius. Corners shall be broken by a
single pass of a grinder or other suitable device at a 45 degree angle to each adjoining surface
prior to final blast cleaning, so the resulting corner approximates a 1/16 in. (1.5 mm) or larger
radius after blasting. Surface anomalies (burrs, fins, deformations) shall also be treated to meet
this criteria before priming.

In the shop, all structural steel designated to be painted shall be given one coat of organic zinc
rich primer. Before the application of the intermediate coat, the prime coat and any newly
installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure
washed to remove dirt, oil, lubricants, oxidation products, and foreign substances. Washing
shall involve the use of potable water at a pressure between 1000 psi (7 MPa) and 5000 psi (34
MPa) and according to “Low Pressure Water Cleaning” of SSPC-SP12. Paint spray equipment
shall not be used to perform the water cleaning. All damaged shop primed areas shall then be
spot cleaned per SSPC-SP3, and the structural steel shall then receive one full intermediate
coat of epoxy and one full topcoat of aliphatic urethane.

(a) Paint drips, spills, and overspray must be controlled. If containment is used to
control paint drips, spills, and overspray, the containment shall be dropped and all
equipment secured when sustained wind speeds of 40 mph (64 kph) or greater
occur. When the protective coverings need to be attached to the structure, they shall
be attached by bolting, clamping, or similar means. Welding or drilling into the
structure is prohibited unless approved by the Engineer in writing.

(b) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:
Organic Zinc-Rich Primer: 3 mils (75 microns) min., 5 mils (125 microns) max.
Aluminum Epoxy Mastic: 5 mils (125 microns) min., 7 mils (180 microns) max.
Epoxy Intermediate Coat: 3 mils (75 microns) min., 6 mils (150 microns) max.
Aliphatic Urethane Top Coat: 2.5 mils (65 microns) min., 4 mils (100 microns)
max.

(c) The total dry film thickness, excluding the spot areas touched up with epoxy mastic,
shall be between 8.5 and 15 mils (215 and 375 microns).

(d) When specified on the plans or as requested by the Contractor, and approved by the
Engineer, the epoxy intermediate and aliphatic urethane top coats shall be applied in
the shop. All faying surfaces of field connections shall be masked off after priming
and shall not receive the intermediate or top coats in the shop. The intermediate and
top coats for field connections shall be applied, in the field, after erection of the
structural steel is completed. The pressure washing requirement above may be
waived if the QC and QA Inspectors verify the primed surfaces have not been
contaminated.

(e) Erection and handling damage to the shop applied system shall be spot cleaned
using SSPC-SP3. The surrounding coating at each repair location shall be feathered
for a minimum distance of 1 1/2 in. (40 mm) to achieve a smooth transition between
the prepared areas and the existing coating. The existing coating in the feathered
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area shall be roughened to insure proper adhesion of the repair coats. The areas
cleaned to bare metal shall be spot painted with aluminum epoxy mastic. The
intermediate and finish coat shall be spot applied to with at least a 6 inch (150 mm)
overlap onto the existing finish coat.

Aluminum Epoxy Mastic/ Waterborne Acrylic Paint system. This system shall be for shop
or field application of the entire coating system.

Before priming with aluminum epoxy mastic the steel the surfaces to be primed shall be
prepared according to SSPC SP6 for Commercial Blast Cleaning. In the field, before the
application of the intermediate coat, the prime coat and any newly installed fasteners shall be
spot solvent cleaned per SSPC-SP 1 and all surfaces pressure washed to remove dirt, ail,
lubricants, oxidation products, and foreign substances. Washing shall involve the use of potable
water at a pressure between 1000 psi (7 MPa) and 5000 psi (34 MPa) and according to “Low
Pressure Water Cleaning” of SSPC-SP12. Paint spray equipment shall not be used to perform
the water cleaning. All damaged shop primed areas shall then be spot cleaned per SSPC-SP3
and spot primed with aluminum epoxy mastic. The structural steel shall then receive one full
intermediate coat of aluminum epoxy mastic and one full topcoat of waterborne acrylic paint.

d) Paint drips, spills, and overspray must be controlled. If containment is used to control paint
drips, spills, and overspray, the containment shall be dropped and all equipment secured
when sustained wind speeds of 40 mph (64 kph) or greater occur. When the protective
coverings need to be attached to the structure, they shall be attached by bolting, clamping,
or similar means. Welding or drilling into the structure is prohibited unless approved by the
Engineer in writing.

e) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:
Epoxy Mastic Primer: 5 mils (125 microns) min., 7 mils (180 microns) max.
Epoxy Mastic Intermediate Coat: 5 mils (125 microns) min., 7 mils (180 microns) max.

Acrylic Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.

The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall
be between 12 and 18 mils (300 and 460 microns).

f) The pressure washing requirement above may be waived if the QC and QA Inspectors
verify the primed surfaces have not been contaminated.

d) Damage to the paint system shall be spot cleaned using SSPC-SP3. The cleaned areas
shall be spot painted with a penetrating sealer as recommended by the manufacturer,
which shall overlap onto the existing topcoat. Then the aluminum epoxy mastic shall be
spot applied not to go beyond the area painted with the sealer. The acrylic topcoat shall be
spot applied to the mastic with at least a 6 inch (150 mm) overlap onto the existing topcoat.

The paint manufacturer's product data sheets shall be available for QA review in the shop and

submitted to the Engineer prior to start of field work and the requirements as outlined in the data
sheets shall be followed.
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Special Instructions.

Painting Date/System Code. At the completion of the work, the Contractor shall stencil in
contrasting color paint the date of painting the bridge, the painting Contractors name, and the
paint type code from the Structure Information and Procedure Manual for the system used. The
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height.

The stencil shall contain the following wording "PAINTED BY (insert the name of the painting
Contractor)" and shall show the month and year in which the painting was completed, followed
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/
Urethane System, “CODE AB” for the Organic Zinc/ Epoxy/ Urethane System (shop applied),
and “CODE U” for the Aluminum Epoxy Mastic/ Acrylic System all stenciled on successive lines.
This information shall be stenciled on the cover plate of a truss end post near the top of the
railing, or on the outside face of an outside stringer near both ends of the bridge facing traffic, or
at some equally visible surface designated by the Engineer.

Method of Measurement. Shop cleaning and painting new structures will not be measured for
payment. Field cleaning and painting will not be measured for payment except when performed
under a contract that contains a separate pay item for this work.

Basis of Payment. This work will be paid for according to Article 506.07.

TEMPORARY SOIL RETENTION SYSTEM
Effective: December 30, 2002 Revised: January 1, 2007

Description: This work shall consist of designing, furnishing, installing, adjusting for stage
construction when required and subsequent removal of the temporary soil retention system
according to the dimensions and details shown on the plans and in the approved design
submittal.

General: The temporary soil retention system shall be designed by the Contractor as a
minimum, to retain the exposed surface area specified in the plans or as directed by the
Engineer.

The design calculations and details for the temporary soil retention system proposed by the
Contractor shall be submitted to the Engineer for approval. The calculations shall be prepared
and sealed by an lllinois Licensed Structural Engineer. This approval will not relieve the
Contractor of responsibility for the safety of the excavation. Approval shall be contingent upon
acceptance by all involved utilities and/or railroads.

Construction: The Contractor shall verify locations of all underground utilities before installing
any of the soil retention system components or commencing any excavation. Any disturbance
or damage to existing structures, utilities or other property, caused by the Contractor’s
operation, shall be repaired by the Contractor in a manner satisfactory to the Engineer at no
additional cost to the Department. The soil retention system shall be installed according to the
Contractor’s approved design, or as directed by the Engineer, prior to commencing any related
excavation. If unable to install the temporary soil retention system as specified in the approved
design, the Contractor shall have the adequacy of the design re-evaluated. Any reevaluation
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shall be submitted to the Engineer for approval prior to commencing the excavation adjacent to
the area in question. The Contractor shall not excavate below the maximum excavation line
shown in the approved design without the prior permission of the Engineer. The temporary soil
retention system shall remain in place until the Engineer determines it is no longer required.

The temporary soil retention system shall be removed and disposed of by the Contractor when
directed by the Engineer. When allowed, the Contractor may elect to cut off a portion of the
temporary soil retention system leaving the remainder in place. The remaining temporary soil
retention system shall be removed to a depth which will not interfere with the new construction,
and as a minimum, to a depth of 12 in. (300 mm) below the finished grade, or as directed by the
Engineer. Removed system components shall become the property of the Contractor.

When an obstruction is encountered, the Contractor shall notify the Engineer and upon
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or
remove the obstruction. An obstruction shall be defined as any object (such as but not limited
to, boulders, logs, old foundations etc.) where its presence was not obvious or specifically noted
on the plans prior to bidding, that cannot be driven or installed through or around, with normal
driving or installation procedures, but requires additional excavation or other procedures to
remove or miss the obstruction.

Method of Measurement: The temporary soil retention system furnished and installed according
to the Contractor's approved design or as directed by the Engineer will be measured for
payment in place, in square feet (square meters). The area measured shall be the vertical
exposed surface area envelope of the excavation supported by temporary soil retention system.

Any temporary soil retention system cut off, left in place, or installed beyond those dimensions
shown on the contract plans or the approved contractor’'s design without the written permission
of the Engineer, shall not be measured for payment but shall be done at the contractor’s own
expense.

Basis of Payment: This work will be paid for at the contract unit price per square foot (square
meter) for TEMPORARY SOIL RETENTION SYSTEM.

Payment for any excavation, related solely to the installation and removal of the temporary soil
retention system and/or its components, shall not be paid for separately but shall be included
in the unit bid price for TEMPORARY SOIL RETENTION SYSTEM. Other excavation,
performed in conjunction with this work, will not be included in this item but shall be paid for as
specified elsewhere in this contract.

Obstruction mitigation shall be paid for according to Article 109.04 of the Standard
Specifications.

PIPE UNDERDRAINS FOR STRUCTURES

Effective: May 17, 2000 Revised: January 1, 2007

Description: This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.
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Materials: Materials shall meet the requirements as set forth below:

The perforated pipe drain shall be according to Article 601.02 of the Standard Specifications.
Outlet pipes or pipes connecting to a separate storm sewer system shall not be perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 15, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements: All work shall be according to the applicable requirements of
Section 601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines
and gradients as shown on the plans.

Method of Measurement: Pipe Underdrains for Structures shall be measured for payment in
feet (meters), in place. Measurement shall be along the centerline of the pipe underdrains. All
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the
measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment: This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified,. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.

POROUS GRANULAR EMBANKMENT, SPECIAL
Effective: September 28, 2005 Revised: November 14, 2008

Description. This work shall consist of furnishing and placing porous granular embankment
special material as detailed on the plans, according to Section 207 except as modified herein.

Materials. The gradation of the porous granular material may be any of the following CA 8 thru
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004.

Construction. The porous granular embankment special shall be installed according to Section
207, except that it shall be uncompacted.

Basis of Payment. This work will be paid for at the contract unit price per Cubic Yard (Cubic
Meter) for POROUS GRANULAR EMBANKMENT, SPECIAL.
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SLIPFORM PARAPET
Effective: June 1, 2007

The following shall be added to the end of Article 503.16(b) of the Standard Specifications.

(3) Slipforming parapets. Unless otherwise prohibited on the plans or when conduit is
longitudinally embedded in the parapet(s), at the option of the Contractor, concrete parapets
on bridge decks may be constructed by slipforming in lieu of the conventional forming
methods. The slipform machine shall have automatic horizontal and vertical grade control
and be approved by the Engineer.

The concrete mix design may combine two or more coarse aggregate sizes, consisting of
CA-7, CA-11, CA-13, CA-14, and CA-16, provided a CA-7 or CA-11 is included in the blend
in a proportion approved by the Engineer.

The slipform machine speed shall not exceed 3 ft (0.9 m) per minute. Any section of
parapet placed with the slipform machine moving in excess of the maximum allowed speed
will be rejected. Any time the speed of the machine drops below 0.5 ft (150 mm) per minute
will be considered a stoppage of the slipforming operation, portions of parapet placed with
three or more intermittent stoppages within any 15 ft (4.6 m) length will be rejected. The
contractor shall schedule concrete delivery to maintain a uniform delivery rate of concrete
into the slipform machine. If delivery of concrete from the truck into the slipforming machine
is interrupted by more than 15 minutes, the portion of the wall within the limits of the slipform
machine will be rejected. Any portion of the parapet where the slipforming operation is
interrupted or stopped within the 15 minute window may be subject to coring to verify
acceptance.

If the Contractor elects to slipform, the parapet cross-sectional area and reinforcement bar
clearances shall be revised according to the detail for the Concrete Parapet Slipforming
Option.

The Contractor may propose supplemental reinforcement stiffening details subject to the
approval of the Engineer.

The use of cast-in-place anchorage devices for attaching appurtenances and/or railings to
the parapets will not be allowed in conjunction with slipforming of parapets. Alternates
means for making these attachments shall be as detailed on the plans or as approved by
the Engineer.

All reinforcement bar intersections within the parapet cross section shall be 100 percent tied
to maintain rigidity during concrete placement. At pre-planned sawcut joints in the parapet,
Glass Fiber Reinforced Polymer (GFRP) reinforcement shall be used to maintain the rigidity
of the reinforcement cage across the proposed joints as detail for the Concrete Parapet
Slipforming Option.

Glass Fiber Reinforced Polymer (GFRP) reinforcement shall be subject to approval by the

Engineer. Other non-ferrous reinforcement may be proposed for use but shall be subject to
approval by the Engineer.
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The contractor may use additional stiffening reinforcement bars to prevent movement of the
reinforcement cage subject to approval by the Engineer. Clearances for these bars shall be
the same as shown for the required bars and these bars shall be epoxy coated. If the
additional reinforcement is used, it shall be at no additional cost to the Department.

For projects with plan details specifying parapet joints spaced greater than 20 ft (6 m) apart,
additional sawcut joints, spaced between 10 ft (3 m) and 20 ft (6 m), shall be placed as
directed by the Engineer. The horizontal reinforcement extending through the proposed
joints shall be precut to provide a minimum of 4 in. (100 mm) gap, centered over the joint,
between rebar ends. The ends of the reinforcement shall be repaired according to Article
508.05.

After the slipform machine has been set to proper grade and prior to concrete placement,
the clearance between the slipform machine inside faces and reinforcement bars shall be
checked during a dry run by the Contractor in the presence of the Engineer. The dry run
shall not begin until the entire reinforcing cage has been tied and the Engineer has verified
and approved the placement and tying of the reinforcing bars. Any reinforcement bars
found to be out of place by more than % in. (13 mm), or any dimensions between bars
differing from the plans by more than %z in. (13 mm) shall be re-tied to the plan dimensions.

During the dry run and in the presence of the Engineer, the Contractor shall check the
clearance of the reinforcement bars from the inside faces of the slipform mold. In all
locations, the Contractor shall ensure the reinforcement bars have the minimum cover
distance shown on the plans. This dry run check shall be made for the full distance that is
anticipated to be placed in the subsequent pour. Reinforcement bars found to have less
than the minimum clearance shall be adjusted and the dry run will be performed again, at
least in any locations that have been readjusted.

For parapets adjacent to the watertable, the contractor shall, for the duration of the
construction and curing of the parapet, provide and maintain an inspection platform along
the back face of the parapet. The inspection platform shall be rigidly attached to the bridge
superstructure and be of such design to allow ready movement of inspection personnel
along the entire length of the bridge.

The aluminum cracker plates as detailed in the plans shall be securely tied in place and
shall be coated or otherwise treated to minimize their potential reaction with wet concrete.
In lieu of chamfer strips at horizontal and vertical edges, radii may be used. Prior to
slipforming, the Contractor shall verify proper operation of the vibrators using a mechanical
measuring device subject to approval by the Engineer.

The top portion of the joint shall be sawcut as shown in Detail for the Concrete Parapet
Slipforming Option. Sawing of the joints shall commence as soon as the concrete has
hardened sufficiently to permit sawing without excessive raveling. All joints shall be sawed
to the full thickness before uncontrolled shrinkage cracking takes place but no later than 8
hours after concrete placement. The sawcut shall be approximately 3/8 in. (10 mm) wide
and shall be performed with a power circular concrete saw. The joints shall be sealed with
an approved polyurethane sealant, conforming to ASTM C 920, Type S, Grade NS, Class
25, Use T, to a minimum depth of 1/2 in. (12 mm), with surface preparation and installation
according to the manufacturer’s written instructions. Cork, hemp or other compressible
material may be used as a backer. The sawcut will not require chamfered edges.
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Ends of the parapet shall be formed and the forms securely braced. When slipforming of
parapets with cross sectional discontinuities such as light standards, junction boxes or other
embedded appurtenances except for name plates, is allowed, the parapet shall be formed
for a minimum distance of 4 ft (1.2 m) on each side of the discontinuity.

For acceptance and rejection purposes a parapet section shall be defined as the length of
parapet between adjacent vertical parapet joints.

The maximum variance of actual to proposed longitudinal alignment shall not exceed +3/4
in. (20 mm) with no more than 1/4 inch in 10 ft (6 mm in 3 m). Notwithstanding this
tolerance, abrupt variance in actual alignment of 1/2 inch in 10 ft (13 mm in 3 m) will be
cause for rejection of the parapet section.

In addition, all surfaces shall be checked with a 10 ft (3 m) straight edge furnished and used
by the Contractor as the concrete is extruded from the slipform mold. Continued variations
in the barrier surface exceeding 1/4 inch in 10 ft (6 mm in 3 m) will not be permitted and
remedial action shall immediately be taken to correct the problem.

The use of equipment or methods which result in dimensions outside the tolerance limits
shall be discontinued. Parapet sections having dimensions outside the tolerance limits will
be rejected.

Any visible indication that less than specified cover of concrete over the reinforcing bars has
been obtained, or of any cracking, tearing or honeycombing of the plastic concrete, or any
location showing diagonal or horizontal cracking will be cause for rejection of the parapet
section in which they are found.

The vertical surfaces at the base of the barrier within 3 in. (75 mm) of the deck surface shall
be trowelled true after passage of the slipform machine. Any deformations or bulges
remaining after the initial set shall be removed by grinding after the concrete has hardened.
Hand finishing of minor sporadic surface defects may be allowed at the discretion of the
Engineer.

After the parapet has been finished and within 30 minutes of discharge from the slipform
paving machine, the parapet surface shall be sealed with a linseed oil emulsion curing
compound according to Articles 1022.01(d). The sealer shall be applied with a mechanical
sprayer according to Article 1101.09(b). Two separate applications, applied at least 1
minute apart, each at the rate of 1 gallon / 250 sq ft (0.16 L / sq m) will be required. At
locations where the coating is discontinuous or where pin holes show or where the coating
is damaged, an additional coating of curing compound shall be applied at the above
specified rate.

Slipformed parapets shall be cured according to either Article 1020.13(a)(3) or Article
1020.13(a)(5). For either method, a soaker hose shall be placed on the top surface of the
parapet, and the curing material kept wet with a continuous supply of water for the entire
curing period. The cotton mats or burlap covering shall be held in place with brackets or
other method approved by the Engineer.
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A maximum of three random 4 in. (100 mm) diameter cores per 100 ft (30 m) of parapet
shall be taken as directed by the Engineer, but no less than three random cores shall be
taken for each parapet pour. Separate parapets poured on the same date shall be
considered separate pours. Random cores will not be measured for payment.

The Engineer will mark additional locations for cores where, in the sole opinion of the
Engineer, the quality of the slipformed parapet is suspect.

Any cores showing voids of any size adjacent to the reinforcement bars, or showing voids
not adjacent to reinforcement bars of 1/4 square inch (160 square millimeters) in area or
more, or showing signs of segregation, or showing signs of cracking shall be considered
failures and the parapet section from which it was taken will be rejected.

Rejected parapet sections shall be removed and replaced for the full depth cross-section of
the parapet. The minimum length of parapet removed and replaced shall be 3 ft (1 m).
Additional cores may be required to determine the longitudinal extent of removal and
replacement if it can not be determined and agreed upon by other means (i.e. visual,
sounding, non-destructive testing, etc.).

Any parapet section with more than one half of its length rejected or with remaining
segments less than 10 ft (3 m) in length shall be removed and replaced in its entirety.

If reinforcement bars are damaged during the removal and replacement, additional removal
and replacement shall be done, as necessary, to ensure minimum splice length of
replacement bars. Any damage to epoxy coating of bars shall be repaired according to
Article 508.05.

All core holes will be filled with a non-shrink grout meeting the requirements of Section
1024.

Basis of Payment. When the contractor, at his/her option, constructs the parapet using
slipforming methods, no adjustment in the quantities for Concrete Superstructures and
Reinforcement Bars, Epoxy Coated to accommodate this option will be allowed. Compensation
under the contract bid items for Concrete Superstructures and Reinforcement Bars, Epoxy
Coated shall cover the cost of all work required for the construction of the parapet and for any
additional costs of work or materials associated with slipforming methods.

DEMOLITION PLANS FOR REMOVAL OF EXISTING STRUCTURES
Effective: September 5, 2007

Add to the beginning of Article 501.02 of the Standard Specifications.

“The Contractor shall submit a demolition plan to the Engineer for approval, detailing the
proposed methods of demolition and the amount, location(s) and type(s) of equipment to be
used. With the exception of removal of single box culverts, for work adjacent to or over an
active roadway, railroad or navigable waterway, the demolition plan shall include an assessment
of the structure’s condition and an evaluation of the structure’s strength and stability during
demolition and shall be sealed by an lllinois Licensed Structural Engineer.”
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APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)
Effective: November 1, 2008

Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”

CEMENT (BDE)
Effective: January 1, 2007 Revised: November 1, 2007

Revise Section 1001 of the Standard Specifications to read:
“SECTION 1001. CEMENT
1001.01 Cement Types. Cement shall be according to the following.

(a) Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete. Type Il may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement and the total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. Organic processing additions
shall be limited to grinding aids that improve the flowability of cement, reduce pack set,
and improve grinding efficiency. Inorganic processing additions shall be limited to
granulated blast-furnace slag according to the chemical requirements of AASHTO M 302
and Class C fly ash according to the chemical requirements of AASHTO M 295.

(b) Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.
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Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP or |(PM) may be used for cast-in-
place, precast, and precast prestressed concrete, except when Class PP concrete is
used. The pozzolan constituent for Type IP shall be a maximum of 21 percent of the
weight (mass) of the portland-pozzolan cement. All other cements referenced in
ASTM C 595 may be used when approved by the Engineer.

For cast-in-place construction, portland-pozzolan cements shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall not be used.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type [(SM) slag-modified portland
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. All other cements referenced in ASTM C 595
may be used when approved by the Engineer.

For cast-in-place construction, portland blast-furnace slag cements shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall not be used.

Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.
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(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, and 4000 psi (27,600 kPa) at 24.0 hours, according to lllinois Modified
ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to lllinois Modified
AASHTO T 161, Procedure B. At 100 cycles, the specimens are measured and
weighed at 73 °F (23 °C).

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used when specified by
the Engineer. The cement shall meet the standard physical requirements for Type |
cement according to ASTM C 150, except the time of setting shall not apply. The
chemical requirements shall be determined according to ASTM C 114 and shall be as
follows: minimum 38 percent aluminum oxide (Al,O3), maximum 42 percent calcium
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

DIGITAL TERRAIN MODELING FOR EARTHWORK CALCULATIONS (BDE)
Effective: April 1, 2007

Revise the first and second paragraphs of Article 202.07(b) of the Standard Specifications to
read:

“(b) Measured Quantities. Earth and rock excavation will be measured in cubic yards (cubic
meters) in their original positions. The volumes will be computed by the method of
average end areas using before and after cross sections; or by the method of digital
terrain modeling using before and after total station surveys. The volume of any
unstable or unsuitable material removed will be measured for payment in cubic yards
(cubic meters).
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In rock excavation, the Contractor shall strip ledge rock of overburden so that necessary
survey shots for measurement may be taken. Vertical measurements shall extend from
the surface of the rock to an elevation not more than 6 in. (150 mm) below the subgrade
of the proposed pavement structure, as shown on the plans, or to the bottom of the rock
where that point is above the subgrade of the proposed pavement structure. Horizontal
measurements shall extend not more than 6 in. (150 mm) beyond the slope lines fixed
by the Engineer for the work. Boulders and rocks 1/2 cuyd (0.5 cu m) or more in
volume will be measured individually and the volume computed from average
dimensions taken in three directions.”

Revise the first paragraph of Article 204.07 of the Standard Specifications to read.

“204.07 Method of Measurement. Borrow excavation will be measured in cubic yards
(cubic meters) in its original position. The volume will be computed by the method of average
end areas using before and after cross sections; or by the method of digital terrain modeling
using before and after total station surveys.”

Revise the embankment definition of Article 204.07(b) of the Standard Specifications to read:

“Embankment = the volume of fill in its final position computed by the method of
average end areas or digital terrain modeling. Both methods will be
based upon the existing ground line as shown on the plans, except as
noted in (1) and (2) below;”

Revise Article 207.04 of the Standard Specifications to read:

“207.04 Method of Measurement. This work will be measured for payment in tons (metric
tons) according to Article 311.08(b), or in cubic yards (cubic meters) compacted in place and the
volume computed by the method of average end areas or digital terrain modeling by total station
measurement.”

Revise the second sentence of the second paragraph of Article 211.07(b) of the Standard
Specifications to read:

“The volume will be computed by the method of average end areas or digital terrain
modeling by total station measurement.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: November 1, 2008

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory or
most recent addendum.
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STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 10.0% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even

though the effort did not succeed in obtaining enough DBE participation to meet the
goal.
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DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;
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(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIII of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.
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(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.
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(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’'s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
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additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder
is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall
submit an amended Utilization Plan if additional DBE commitments to meet the contract
goal are secured. If additional DBE commitments sufficient to meet the contract goal are
not secured, the bidder shall report the final good faith efforts made in the time allotted.
All additional efforts taken by the bidder will be considered as part of the bidder’'s good
faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the
Department will make a pre-final determination of the good faith efforts of the bidder and
will notify the designated responsible company official of the reasons for an adverse
determination.

(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.
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(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springdfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau of Small Business Enterprises and provide a full accounting of
the efforts undertaken to obtain substitute DBE participation. The Bureau of Small
Business Enterprises will evaluate the good faith efforts in light of all circumstances
surrounding the performance status of the contract, and determine whether the contract
goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefore to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Plan, the Department will deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated
and ascertained damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.
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(e) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

DOWEL BARS (BDE)
Effective: April 1, 2007 Revised: January 1, 2008

Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read:

“The bars shall be epoxy coated according to AASHTO M 284, except the thickness of
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm) and patching of the ends will not be
required. The epoxy coating applicator shall be certified according to the current Bureau
of Materials and Physical Research Policy Memorandum, “Epoxy Coating Plant
Certification Procedure”. The Department will maintain an approved list.”

ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007 Revised: August 1, 2008

Revise Article 670.02 of the Standard Specifications to read:

“670.02 Engineer's Field Office Type A. Type A field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m). The office shall be provided
with sufficient heat, natural and artificial light, and air conditioning.

The office shall have an electronic security system that will respond to any breach of exterior
doors and windows. Doors and windows shall be equipped with locks. Doors shall also be
equipped with dead bolt locks or other secondary locking device.

Windows shall be equipped with exterior screens to allow adequate ventilation. All windows
shall be equipped with interior shades, curtains, or blinds. Adequate all-weather parking space
shall be available to accommodate a minimum of ten vehicles.

Suitable on-site sanitary facilities meeting Federal, State, and local health department
requirements shall be provided, maintained clean and in good working condition, and shall be
stocked with lavatory and sanitary supplies at all times.

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an
integral part of the office where available. Solid waste disposal consisting of two waste baskets
and an outside trash container of sufficient size to accommodate a weekly provided pick-up
service.
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In addition, the following furniture and equipment shall be furnished.

(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five
non-folding chairs with upholstered seats and backs.

(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment
of 23 to 30 in. (585 to 750 mm).

(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).
The top shall be basswood or equivalent and capable of being tilted through an angle of
50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(e) One 6 ft (1.8 m) folding table with six folding chairs.

(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30in. (750 mm) deep with lock. The walls shall be of steel with a
3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock
constructed in such a manner as to prevent entry by force. The cabinet assembly shall
be permanently attached to a structural element of the field office in a manner to prevent
theft of the entire cabinet.

(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.

(h) One electric desk type tape printing calculator.

(i) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Three separate telephone lines.

(i) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x
432 mm) with an automatic feed tray capable of storing 30 sheets of paper. Letter size
and 11 x 17 in. (280 x 432 mm) paper shall be provided.

(k) One plain paper fax machine with paper.

() Two telephones, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.

(m) One electric water cooler dispenser.
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(n) One first-aid cabinet fully equipped.

(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity.
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(q) One electric paper shredder.

(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of
project length.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until
the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except that the Department will pay that portion of the monthly long distance
telephone bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
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Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE)
Effective: April 1, 2007 Revised: April 1, 2008

Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications:

Frequency of Tests Frequency of Tests Test Method
“Parameter See Manual of Test

High ESAL Mixture All Other Mixtures Procedures for

Low ESAL Mixture Materials
VMA Day’s production = 1200 tons: N/A lllinois-Modified

AASHTO R 35

1 per half day of production

Day’s production < 1200 tons:
Note 5.

1 per half day of production for

first 2 days and 1 per day

thereafter (first sample of the day)

Note 5. The G, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average Gg, value listed in the mix design.”

Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard

Specifications:
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“‘CONTROL LIMITS

Parameter High ESAL High ESAL All Other
Low ESAL Low ESAL

Individual Test Moving Avg. of 4 Individual Test
VMA 0.7%7 0.5% 7 N/A
2/ Allowable limit below minimum design VMA requirement”

Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications:

“CONTROL CHART High ESAL All Other
REQUIREMENTS Low ESAL
VMA”

Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read:
“1. Voids, VMA, and Asphalt Binder Content.”

Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard
Specifications to read:

“If the retest for voids, VMA, or asphalt binder content exceeds control
limits, HMA production shall cease and immediate corrective action shall
be instituted by the Contractor.”

Revise the table in Article 1030.05(e) of the Standard Specifications to read:

“Test Parameter Acceptable Limits of Precision
% Passing:

1/2 in. (12.5 mm) 5.0 %

No. 4 (4.75 mm) 5.0 %

No. 8 (2.36 mm) 3.0 %

No. 30 (600 um) 2.0 %

Total Dust Content o
No. 200 (75 um) " 2.2%
Asphalt Binder Content 0.3%
Maximum Specific Gravity of Mixture

0.026
Bulk Specific Gravity 0.030
VMA 1.4 %
Density (% Compaction) 1.0 % (Correlated)

1/ Based on washed ignition.”
HOT-MIX ASPHALT — PLANT TEST FREQUENCY (BDE)
Effective: April 1, 2008

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:
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“Parameter

Frequency of Tests

High ESAL Mixture
Low ESAL Mixture

Frequency of Tests

All Other Mixtures

Test Method
See Manual of Test

Procedures for Materials

Aggregate Gradation

Hot bins for batch

and continuous
plants.
Individual cold-feed

or combined belt-
feed for drier drum
plants.

% passing sieves:
1/2in. (12.5 mm),

1 dry gradation per
day of production
(either morning or
afternoon sample).

and

1 washed ignition
oven test on the mix
per day of production
(conduct in the
afternoon if dry
gradation is

1 gradation per day
of production.

The first day of
production shall be a
washed ignition
oven test on the mix.

Thereafter, the
testing shall
alternate  between

dry gradation and
washed ignition

Illinois Procedure

1 per half day of
production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

No. 4 (4.75 mm), conducted in the | oven test on the mix.
No. 8 (2.36 mm), morning or  vice
No. 30 (600 um) versa). Note 4.
No. 200 (75 um)
Note 3.
Note 1.
Note 4.
Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified AASHTO
Oven production T 308
Note 2.
Air Voids Day’s production 2=
1200 tons:
Bulk Specific Gravity 1 per day lllinois-Modified AASHTO
of Gyratory Sample 1 per half day of T312
production
Day’s production <
1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Day’s production =
Maximum  Specific | 1200 tons: 1 per day lllinois-Modified AASHTO
Gravity of Mixture T 209”
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HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008

Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer. Each vehicle
shall be equipped with a cover of canvas or other suitable material meeting the approval of the
Engineer which shall be used if any one of the following conditions is present.

(a) Ambient air temperature is below 60 °F (15 °C).
(b) The weather is inclement.

(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of
approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”

IMPACT ATTENUATORS, TEMPORARY (BDE)
Effective: November 1, 2003 Revised: January 1, 2007

Description. This work shall consist of furnishing, installing, maintaining, and removing
temporary impact attenuators of the category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

Item Article/Section
(a) Fine Aggregate (Note 1) 003.01
(b) Steel Posts, Structural Shapes, and Plates 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates 1006.25
(d) Bolts, Nuts, Washers and Hardware 1006.25
(e) Hollow Structural Tubing 1006.27(b)
(f) Wood Posts and Wood Blockouts 1007.01, 1007.02, 1007.06
(g) Preservative Treatment 1007.12
(h) Packaged Rapid Hardening Mortar 1018.01
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Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.

CONSTRUCTION REQUIREMENTS

General. Impact Attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Attenuator bases, when required by the manufacturer, shall be constructed on a prepared
subgrade according to the manufacturer’'s specifications. The surface of the base shall be
slightly sloped or crowned to facilitate drainage.

Impact attenuators shall be installed according to the manufacturer’s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.

When water filled attenuators are used between November 1 and April 15, they shall contain
anti-freeze according to the manufacturer’'s recommendations.

Markings. Sand module impact attenuators shall be striped with alternating reflectorized
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential
stripes. There shall be at least two of each stripe on each module.

Other types of impact attenuators shall have a terminal marker applied to their nose and
reflectors along their sides.

Maintenance. All maintenance of the impact attenuators shall be the responsibility of the
Contractor until removal is directed by the Engineer.

Relocate. When relocation of temporary impact attenuators is specified, they shall be removed,
relocated and reinstalled at the new location. The reinstallation requirements shall be the same
as those for a new installation.

Removal. When the Engineer determines the temporary impact attenuators are no longer
required, the installation shall be dismantled with all hardware becoming the property of the
Contractor.

Surplus material shall be disposed of according to Article 202.03. Anti-freeze, when present,
shall be disposed of/recycled according to local ordinances.

When impact attenuators have been anchored to the pavement, the anchor holes shall be
repaired with rapid set mortar Only enough water to permit placement and consolidation by
rodding shall be used and the material shall be struck-off flush.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.
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Basis of Payment. This work will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, TEMPORARY  (FULLY REDIRECTIVE, NARROW); IMPACT
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS,
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS,
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test
level specified.

Relocation of the devices will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test
level specified.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

METAL HARDWARE CAST INTO CONCRETE
Effective: April 1, 2008 Revised: November 10, 2008
Add the following to Article 503.02 of the Standard Specifications:

“(g) Metal Hardware Cast into Concrete ........ooovvvvviiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeeeeee, 1006.13”
Add the following to Article 504.02 of the Standard Specifications:

“(J) Metal Hardware Cast into CONCIete ..........ooiiiiiiiiiiiiiee e 1006.13”
Revise Article 1006.13 of the Standard Specifications to read:

“1006.13 Metal Hardware Cast into Concrete. Unless otherwise noted, all steel hardware
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and
other miscellaneous items, shall be galvanized according to AASHTO M 232 or
AASHTO M 111. Aluminum inserts shall not be allowed. Zinc alloy inserts shall be according to

ASTM B86, Alloys 3,5 or 7.

The inserts shall be UNC threaded type anchorages having the following minimum certified
proof load.

Insert Diameter Proof Load
5/8 in. (16 mm) 6600 Ib (29.4 kN)
3/4 in. (19 mm) 6600 Ib (29.4 kN)
1in. (25 mm) 9240 Ib (41.1 kN)”

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise Article 105.03(a) of the Standard Specifications to read:
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“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment
Control Deficiency Deduction. When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a
violation of the Department's NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.
The calendar day(s) will begin with notification to the Contractor and end with the
Engineer’s acceptance of the correction. The daily monetary deduction will be either
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater. For those
deficiencies where corrective action was not an option, the monetary deduction will be
immediate and will be valued at one calendar day.”

NOTIFICATION OF REDUCED WIDTH (BDE)
Effective: April 1, 2007

Add the following after the first paragraph of Article 701.06 of the Standard Specifications:

“Where the clear width through a work zone with temporary concrete barrier will be 16.0 ft
(4.88 m) or less, the Contractor shall notify the Engineer at least 21 days in advance of
implementing the traffic control for that restriction.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
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Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008
Revise the first sentence of Article 701.12 of the Standard Specifications to read:
“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and

fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”
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PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE)
Effective: November 1, 2004 Revised: January 1, 2007

Add the following to Article 630.02 of the Standard Specifications:
“(g) Plastic Blockouts (Note 1.)

Note 1. Plastic blockouts may be used in lieu of wood blockouts for steel plate beam
guardrail. The plastic blockouts shall be the minimum dimensions shown on the plans
and shall be on the Department’s approved list.”

POLYUREA PAVEMENT MARKING (BDE)
Effective: April 1, 2004 Revised: January 1, 2009

Description. This work shall consist of furnishing and applying pavement marking lines.

The type of polyurea pavement marking applied will be determined by the type of reflective
media used. Polyurea Pavement Marking Type | shall use glass beads as a reflective media.
Polyurea Pavement Marking Type |l shall use a combination of composite reflective elements
and glass beads as a reflective media.

Polyurea-based liquid pavement markings shall only be applied by Contractors on the list of
Approved Polyurea Contractors maintained by the Engineer of Operations and in effect on the
date of advertisement for bids.

Materials. Materials shall meet the following requirements:

(a) Polyurea Pavement Marking. The polyurea pavement marking material shall consist of
100 percent solid two part system formulated and designed to provide a simple
volumetric mixing ratio of two components (must be two or three volumes of Part A to
one volume of Part B). No volatile or polluting solvents or fillers will be allowed.

(b) Pigmentation. The pigment content by weight (mass) of component A shall be
determined by low temperature ashing according to ASTM D 3723. The pigment content
shall not vary more than + two percent from the pigment content of the original qualified
paint.

White Pigment shall be Titanium Dioxide meeting ASTM D 476 Type Il, Rutile.
Yellow Pigment shall be an Organic Yellow and contain no heavy metals.

(c) Environmental. Upon heating to application temperature, the material shall not exude
fumes which are toxic or injurious to persons or property.

(d) Daylight Reflectance. The daylight directional reflectance of the cured polyurea material
(without reflective media) shall be a minimum of 80 percent (white) and 50 percent
(yellow) relative to magnesium oxide when tested using a color spectrophotometer with a
45 degrees circumferential /zero degrees geometry, illuminant C, and two degrees
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observer angle. The color instrument shall measure the visible spectrum from 380 to
720 nm with a wavelength measurement interval and spectral bandpass of 10 nm. In
addition, the color of the yellow polyurea shall visually match Color Number 33538 of
Federal Standard 595a with chromaticity limits as follows:

X 0.490 0.475 0.485 0.539
Y 0.470 0.438 0.425 0.456

Weathering Resistance. The polyurea marking material, when mixed in the proper ratio
and applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness to an aluminum alloy
panel (Federal Test Std. No. 141, Method 2013) and allowed to cure for 72 hours at
room temperature, shall be subjected to accelerated weathering for 75 hours. The
accelerated weathering shall be completed by using the light and water exposure
apparatus (fluorescent UV - condensation type) and tested according to ASTM G 53.

The cycle shall consist of four hours UV exposure at 122 °F (50 °C) and four hours of
condensation at 104 °F (40 °C). UVB 313 bulbs shall be used. At the end of the
exposure period, the material shall show no substantial change in color or gloss.

Dry Time. The polyurea pavement marking material, when mixed in the proper ratio and
applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness and with the proper
saturation of reflective media, shall exhibit a no-tracking time of ten minutes or less when
tested according to ASTM D 711.

Adhesion. The catalyzed polyurea pavement marking materials when applied to a 4 x 4
x 2in. (100 x 100 x 50 mm) concrete block, shall have a degree of adhesion which
results in a 100 percent concrete failure in the performance of this test.

The concrete block shall be brushed on one side and have a minimum strength of
3500 psi (24,100 kPa). A 2in. (50 mm) square film of the mixed polyurea shall be
applied to the brushed surface and allowed to cure for 72 hours at room temperature. A
2 in. (60 mm) square cube shall be affixed to the surface of the polyurea by means of an
epoxy glue. After the glue has cured for 24 hours, the polyurea specimen shall be
placed on a dynamic testing machine in such a fashion so that the specimen block is in a
fixed position and the 2 in. (50 mm) cube (glued to the polyurea surface) is attached to
the dynamometer head. Direct upward pressure shall be slowly applied until the
polyurea system fails. The location of the break and the amount of concrete failure shall
be recorded.

Hardness. The polyurea pavement marking materials when tested according to
ASTM D 2240, shall have a shore D hardness of between 70 and 100. Films shall be
cast on a rigid substrate at 14 to 16 mils (0.35 to 0.41 mm) in thickness and allowed to
cure at room temperature for 72 hours before testing.

Abrasion. The abrasion resistance shall be evaluated according to ASTM D 4060 using
a Taber Abrader with a 1,000 gram load and CS 17 wheels. The duration of the test shall
be 1,000 cycles. The loss shall be calculated by difference and be less than 120 mgs.
The tests shall be run on cured samples of polyurea material which have been applied at
a film thickness of 14 to 16 mils (0.35 to 0.41 mm) to code S-16 stainless steel plates.
The films shall be allowed to cure at room temperature for at least 72 hours and not
more than 96 hours before testing.
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(i) Reflective Media. The reflective media shall meet the following requirements:

(1) Type | - The glass beads shall meet the requirements of Article 1095.07 of the
Standard Specifications and the following requirements:

a. First Drop Glass Beads.

The first drop glass beads shall be tested by the

standard visual method of large glass spheres adopted by the Department. The
beads shall have a silane coating and meet the following sieve requirements:

b. Second Drop Glass Beads.

U.S. Standard Sieve % Passing
Sieve Number Size By Weight (mass)
12 1.70 mm 95-100
14 1.40 mm 75-95
16 1.18 mm 10-47
18 1.00 mm 0-7

20 850 ym 0-5

The second drop glass beads shall meet the

requirements of Article 1095.07 of the Standard Specifications for Type B.

(2) Type Il - The combination of microcrystalline ceramic elements and glass beads shall
meet the following requirements:

a. First Drop Glass Beads.

The first drop glass beads shall meet the following

requirements:

1.

b. Second Drop Glass Beads.

Composition. The elements shall be composed of a titania opacified ceramic
core having clear and or yellow tinted microcrystalline ceramic beads
embedded to the outer surface.

Index of Refraction. All microcrystalline reflective elements embedded to the
outer surface shall have an index of refraction of 1.8 when tested by the
immersion method.

Acid Resistance. A sample of microcrystalline ceramic beads supplied by the
manufacturer, shall show resistance to corrosion of their surface after
exposure to a one percent solution (by weight (mass)) of sulfuric acid. Adding
0.2 oz (5.7 ml) of concentrated acid into the water shall make the one percent
acid solution. This test shall be performed by taking a 1 x 2 in. (25 x 50 mm)
sample and adhering it to the bottom of a glass tray and placing just enough
acid solution to completely immerse the sample. The tray shall be covered
with a piece of glass to prevent evaporation and allow the sample to be
exposed for 24 hours under these conditions. The acid solution shall be
decanted (do not rinse, touch, or otherwise disturb the bead surfaces) and the
sample dried while adhered to the glass tray in a 150 °F (66 °C) oven for
approximately 15 minutes. Microscope examination (20X) shall show no
white (corroded) layer on the entire surface.

The second drop glass beads shall meet the

requirements of Article 1095.07 of the Standard Specifications for Type B or the
following manufacturer’s specification:
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1. Sieve Analysis. The glass beads shall meet the following sieve requirements:

U.S. Standard Sieve % Passing
Sieve Number Size By Weight (mass)
20 850 um 100
30 600 um 75-95
50 300 pm 15-35
100 150 um 0-5

The manufacturer of the glass beads shall certify that the treatment of the
glass beads meets the requirements of the polyurea manufacturer.

2. Imperfections. The surface of the glass beads shall be free of pits and
scratches. The glass beads shall be spherical in shape and shall contain a
maximum of 20 percent by weight (mass) of irregular shapes when tested by
the standard method using a vibratile inclined glass plate as adopted by the
Department.

3. Index of Refraction. The index of refraction of the glass beads shall be a
minimum of 1.50 when tested by the immersion method at 77 °F (25 °C).

(k) Packaging. Microcrystalline ceramic reflective elements and glass beads shall be
delivered in approved moisture proof bags or weather resistant bulk boxes. Each carton
shall be legibly marked with the manufacturer, specifications and type, lot number, and
the month and year the microcrystalline ceramic reflective elements and/or glass beads
were packaged. The letters and numbers used in the stencils shall be a minimum of
1/2'in. (12.7 mm) in height.

(1) Moisture Proof Bags. Moisture proof bags shall consist of at least five ply paper
construction unless otherwise specified. Each bag shall contain 50 Ib (22.7 kg) net.

(2) Bulk Weather Resistance Boxes. Bulk weather resistance boxes shall conform to
Federal Specification PPP-8-640D Class Il or latest revision. Boxes are to be
weather resistant, triple wall, fluted, corrugated-fiber board. Cartons shall be
strapped with two metal straps. Straps shall surround the outside perimeter of the
carton. The first strap shall be located approximately 2 in. (50 mm) from the bottom
of the carton and the second strap shall be placed approximately in the middle of the
carton. All cartons shall be shrink wrapped for protection from moisture. Cartons
shall be lined with a minimum 4 mil polyester bag and meet Interstate Commerce
Commission requirements. Cartons shall be approximately 38 x 38 in. (1 x 1 m),
contain 2000 Ib (910 kg) of microcrystalline ceramic reflective elements and/or glass
beads and be supported on a wooden pallet with fiber straps.

() Packaging. The material shall be shipped to the job site in substantial containers and
shall be plainly marked with the manufacturer's name and address, the name and color
of the material, date of manufacture, and batch number.

(m)Verification. Prior to approval and use of the polyurea pavement marking materials, the
manufacturer shall submit a notarized certification of an independent laboratory, together
with the results of all tests, stating these materials meet the requirements as set forth
herein. The certification test report shall state the lot tested, manufacturer’'s name, brand
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name of polyurea and date of manufacture. The certification shall be accompanied by
one 1 pt (1/2L) samples each of Part A and Part B. Samples shall be sent in the
appropriate volumes for complete mixing of Part A and Part B.

After approval by the Department, certification by the polyurea manufacturer shall be
submitted for each batch used. New independent laboratory certified test results and
samples for testing by the Department shall be submitted any time the manufacturing
process or paint formulation is changed. All costs of testing (other than tests conducted
by the Department) shall be borne by the manufacturer.

(n) Acceptance samples. Acceptance samples shall consist of one 1 pt (1/2 L) samples of
Part A and Part B, of each lot of paint. Samples shall be sent in the appropriate volumes
for complete mixing of Part A and Part B. The samples shall be submitted to the
Department for testing, together with a manufacturer’s certification. The certification
shall state the formulation for the lot represented is essentially identical to that used for
qualification testing. All, acceptance samples will be taken by a representative of the
Department. The polyurea pavement marking materials shall not be used until tests are
completed and they have met the requirements as set forth herein.

(o) Material Retainage. The manufacturer shall retain the test sample for a minimum of
18 months.

Equipment. The polyurea pavement marking compounds shall be applied through equipment
specifically designed to apply two component liquid materials, glass beads and/or reflective
elements in a continuous and skip-line pattern. The two-component liquid materials shall be
applied after being accurately metered and then mixed with a static mix tube or airless
impingement mixing guns. The static mixing tube or impingement mixing guns shall
accommodate plural component material systems that have a volumetric ratio of 2to 1 or 3 to 1.
This equipment shall produce the required amount of heat at the mixing head and gun tip and
maintain those temperatures within the tolerances specified. The guns shall have the capacity
to deliver materials from approximately 1.5 to 3 gal/min (5.7 to 11.4 L/min) to compensate for a
typical range of application speeds of 6 to 8 mph (10 to 13 km/h). The accessories such as
spray tip, mix chamber, and rod diameter shall be selected according to the manufacturer’s
specifications to achieve proper mixing and an acceptable spray pattern. The application
equipment shall be maneuverable to the extent that straight lines can be followed and normal
curves can be made in a true arc. This equipment shall also have as an integral part of the gun
carriage, a high pressure air spray capable of cleaning the pavement immediately prior to
making application.

The equipment shall be capable of spraying both yellow and white polyurea, according to the
manufacturer's recommended proportions and be mounted on a truck of sufficient size and
stability with an adequate power source to produce lines of uniform dimensions and prevent
application failure. The truck shall have at least two polyurea tanks each of 110 gal (415 L)
minimum capacity and be equipped with hydraulic systems and agitators. It shall be capable of
placing stripes on the left and right sides and placing two lines on a three-line system
simultaneously with either line in a solid or intermittent pattern, in yellow or white, and applying
the appropriate reflective media according to manufacturer’'s recommendations. All guns shall
be in full view of operations at all times. The equipment shall have a metering device to register
the accumulated installed quantities for each gun, each day. Each vehicle shall include at least
one operator who shall be a technical expert in equipment operations and polyurea application
techniques. Certification of equipment shall be provided at the pre-construction conference.
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The mobile applicator shall include the following features:

(a) Material Reservoirs. The applicator shall provide individual material reservoirs, or space
for the storage of Part A and Part B of the resin composition.

(b) Heating Equipment. The applicator shall be equipped with heating equipment of
sufficient capacity to maintain the individual resin components at the manufacturer’s
recommended temperature of £5 °F (£2.8 °C) for spray application.

(c) Dispensing Equipment. The applicator shall be equipped with glass bead and/or
reflective element dispensing equipment. The applicator shall be capable of applying the
glass beads and/or reflective elements at a rate and combination indicated by the
manufacturer.

(d) Volumetric Usage. The applicator shall be equipped with metering devices or pressure
gauges on the proportioning pumps as well as stroke counters to monitor volumetric
usage. Metering devices or pressure gauges and stroke counters shall be visible to the
Engineer.

(e) Pavement Marking Placement. The applicator shall be equipped with all the necessary
spray equipment, mixers, compressors and other appurtenances to allow for the
placement of reflectorized pavement markings in a simultaneous sequence of
operations.

The Contractor shall provide an accurate temperature-measuring device(s) that shall be capable
of measuring the pavement temperature prior to application of the material, the material
temperature at the gun tip and the material temperature prior to mixing.

CONSTRUCTION REQUIREMENTS

General. The pavement shall be cleaned by a method approved by the Engineer to remove all
dirt, grease, glaze, or any other material that would reduce the adhesion of the markings with
minimum or no damage to the pavement surface. New portland cement concrete pavements
shall be air-blast-cleaned to remove all latents.

Widths, lengths, and shapes of the cleaned surface shall be of sufficient size to include the full
area of the specified pavement marking to be placed.

The cleaning operation shall be a continuous moving operation process with minimum
interruption to traffic.

Markings shall be applied to the cleaned surfaces on the same calendar day. If this cannot be
accomplished, the surface shall be re-cleaned prior to applying the markings. No markings shall
be applied until the Engineer approves the cleaning.

The pavement markings shall be applied to the cleaned road surface, during conditions of dry
weather and subsequently dry pavement surfaces at a minimum uniform wet thickness of
15 mils (0.4 mm) according to the manufacturer’s installation instructions. On new hot-mix
asphalt (HMA) surfaces the pavement markings shall be applied at a minimum uniform wet
thickness of 20 mils (0.5 mm). The application of and combination of reflective media (glass
beads and/or reflective elements) shall be applied at a rate specified by the manufacturer. At
the time of installation the pavement surface temperature and the ambient temperature shall be
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above 40 °F (4 °C) and rising. The pavement markings shall not be applied if the pavement
shows any visible signs of moisture or it is anticipated that damage causing moisture, such as
rain showers, may occur during the installation and set periods. The Engineer will determine
the atmospheric conditions and pavement surface conditions that produce satisfactory results.

Using the application equipment, the pavement markings shall be applied in the following
manner, as a simultaneous operation:

(a) The surface shall be air-blasted to remove any dirt and residue.

(b) The resin shall be mixed and heated according to manufacturer's recommendations and
sprayed onto the pavement surface.

The edge of the center line or lane line shall be offset a minimum distance of 2 in. (50 mm) from
a longitudinal crack or joint. Edge lines shall be approximately 2 in. (50 mm) from the edge of
pavement. The finished center and lane lines shall be straight, with the lateral deviation of any
10 ft (3 m) line not to exceed 1 in. (25 mm).

Notification. The Contractor shall notify the Engineer 72 hours prior to the placement of the
markings in order that he/she can be present during the operation. At the time of notification,
the Contractor shall provide the Engineer the manufacturer and lot numbers of polyurea and
reflective media that will be used.

Inspection. The polyurea pavement markings will be inspected following installation according
to Article 780.10 of the Standard Specifications, except, no later than December 15, and
inspected following a winter performance period that extends 180 days from December 15.

Method of Measurement. This work will be measured for payment as follows:

(a) Contract Quantities. The requirements for the use of contract quantities shall be
according to Article 202.07(a).

(b) Measured Quantities. Lines will be measured for payment in place in feet (meters).
Double yellow lines will be measured as two separate lines.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for
POLYUREA PAVEMENT MARKING TYPE | — LINE of the line width specified or for
POLYUREA PAVEMENT MARKING TYPE Il — LINE of the line width specified.

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: August 1, 2007

In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).
Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT
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1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA)
pavement. The Contractor shall supply written documentation that the RAP originated from
routes or airfields under federal, state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
“‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.

(b) Conglomerate 5/8. Conglomerate 5/8 RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate 5/8 RAP shall be processed prior to testing by crushing to where all RAP
shall pass the 5/8 in. (16 mm) or smaller screen. Conglomerate 5/8 RAP stockpiles shall
not contain steel slag or other expansive material as determined by the Department.

(c) Conglomerate 3/8. Conglomerate 3/8 RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least B quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. Al
conglomerate 3/8 RAP shall be processed prior to testing by crushing to where all RAP
shall pass the 3/8 in. (9.5 mm) or smaller screen. Conglomerate 3/8 RAP stockpiles
shall not contain steel slag or other expansive material as determined by the
Department.

(d) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an inconsistent gradation and/or asphalt binder
content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

(e) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.
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RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP shall be sampled and tested either during
or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

(a) Testing Conglomerate 3/8. In addition to the requirements above, conglomerate 3/8
RAP shall be tested for maximum theoretical specific gravity (Gnm) at a frequency of one
sample per 500 tons (450 metric tons) for the first 2000 tons (1800 metric tons) and one
sample per 2000 tons (1800 metric tons) thereafter. A minimum of five tests shall be
required for stockpiles less than 4000 tons (3600 metric tons).

(b) Evaluation of Test Results. All of the extraction results shall be compiled and averaged
for asphalt binder content and gradation and, when applicable G,. Individual extraction
test results, when compared to the averages, will be accepted if within the tolerances

listed below.

Parameter Hé)mogeneous/ Conglomerate “D” Quality
onglomerate

1in. (25 mm) +5%
1/2'in. (12.5 mm) +8% +15%
No. 4 (4.75 mm) +6 % +13 %
No. 8 (2.36 mm) +5%
No. 16 (1.18 mm) +15%
No. 30 (600 um) +5%
No. 200 (75 pum) +2.0% +4.0%
Asphalt Binder +04%" +0.5%
Grm +0.02%
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1/ The tolerance for conglomerate 3/8 shall be + 0.3 %.

2/ Applies only to conglomerate 3/8. When variation of the G, exceeds the + 0.02
tolerance, a new conglomerate 3/8 stockpile shall be created which will also require
an additional mix design.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the
appropriate tolerances, the RAP shall not be used in HMA unless the RAP representing
the failing tests is removed from the stockpile. All test data and acceptance ranges shall
be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP. The quality of the RAP shall be set
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows.

(a) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are
designated as containing Class B quality coarse aggregate.

(b) RAP from Superpave (Low ESAL)HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface
mixtures are designated as Class D quality coarse aggregate.

(c) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures are
designated as containing Class C quality coarse aggregate.

(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

1031.05 Use of RAP in HMA. The use of RAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall be either homogeneous or conglomerate
3/8, in which the coarse aggregate is Class B quality or better.

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be homogeneous,
conglomerate 5/8, or conglomerate 3/8, in which the coarse aggregate is Class C quality
or better.
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(e) Use in Shoulders and Subbase. RAP stockpiles for use in HMA shoulders and stabilized
subbase (HMA) shall be homogeneous, conglomerate 5/8, conglomerate 3/8, or
conglomerate DQ.

(f) The use of RAP shall be a contractor’s option when constructing HMA in all contracts.
When the contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table for a given N Design.

Max RAP Percentage

HMA MIXTURES ¥ MAXIMUM % RAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 30 30 10

50 25 15 10

70 15 /252 10/15 % 10

90 10 10 10

105 10 10 10

1/ For HMA Shoulder and Stabilized Sub-Base (HMA) N-30, the amount of RAP shall
not exceed 50% of the mixture.

2/ Value of Max % RAP if 3/8 RAP is utilized.

3/ When RAP exceeds 20%, the high & low virgin asphalt binder grades shall each be
reduced by one grade (i.e. 25% RAP would require a virgin asphalt binder grade of
PG64-22 to be reduced to a PG58-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP material meeting the above detailed requirements.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles are
tested and found that no more than 20 percent of the results, as defined under “Testing” herein,
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and
meets all of the requirements herein, the additional RAP stockpiles may be used in the original
mix design at the percent previously verified.

1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the Contractor
shall cease production of the mixture containing RAP and either switch to the virgin aggregate
design or submit a new RAP design. When producing mixtures containing conglomerate 3/8
RAP, a positive dust control system shall be utilized.

58



FAP Route 42 (IL 140/1L127)
Section 139BR

Bond County

Contract No. 76391

HMA plants utilizing RAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP moisture compensators in percent as set on the control panel.
(Required when accumulated or individual aggregate and RAP are printed in wet
condition.)

(b) Batch Plants.

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

(4) Mineral filler weight to the nearest pound (kilogram).

(5) RAP weight to the nearest pound (kilogram).

(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.
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1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Other”. The testing requirements of Article 1031.03 shall not apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40”

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”
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REINFORCEMENT BARS (BDE)
Effective: November 1, 2005 Revised: January 2, 2008

Revise Article 1006.10(a) of the Standard Specifications to read:

“ (a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and/or Dowel Bar Plant Certification Procedure”. The Department will maintain an
approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following.

a. For straight bars furnished in cut lengths and with a well-defined yield point, the
yield point shall be determined as the elastic peak load, identified by a halt or
arrest of the load indicator before plastic flow is sustained by the bar and dividing
it by the nominal cross-sectional area of the bar.

b. For bars without a well-defined yield point, including bars straightened from caoils,
the vyield strength shall be determined by taking the corresponding load at
0.005 strain as measured by an extensometer (0.5% elongation under load) and
dividing it by the nominal cross-sectional area of the bar.

c. For bars straightened from coils or bars bent from fabrication, there shall be no
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the
elongation after rupture shall be at least 9%.

d. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

e. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706
(A 706M). The dimensions and clearances of this guided bend test shall be
according to ASTM E 190.

f. Spiral Reinforcement. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to
AASHTO M 284 (M 284M) and the following.

a. Certification. The epoxy coating applicator shall be certified according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy
Coating Plant Certification Procedure”. The Department will maintain an
approved list.
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b. Coating Thickness. The thickness of the epoxy coating shall be 7 to 12 mils
(0.18 to 0.30 mm). When spiral reinforcement is coated after fabrication, the
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm).

c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 0.5in. (13 mm) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”

REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)
Effective: August 1, 2008

Revise Article 508.03 of the Standard Specifications to read:

“508.03 Storage and Protection. Reinforcement bars, when delivered on the job, shall be
stored off the ground using platforms, skids, or other supports; and shall be protected from
mechanical injury and from deterioration by exposure. Epoxy coated bars shall be stored on
wooden or padded steel cribbing and all systems for handling shall have padded contact areas.
The bars or bundles shall not be dragged or dropped.

When it is necessary to store epoxy coated bars outside for more than two months, they
shall be protected from sunlight, salt spray, and weather exposure. The protection shall consist
of covering with opaque polyethylene sheeting or other suitable opaque material. The covering
shall be secured and allow for air circulation around the bars to minimize condensation under
the cover.

When placed in the work the bars shall be free from dirt, detrimental scale, paint, oil, or other
foreign substances. A light coating of rust will not be considered objectionable on black bars.”
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)
Effective: November 1, 2005 Revised: January 1, 2009

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for cast-in-place concrete construction items
involving Class MS, DS, and Sl concrete.

Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. Article 1020.04 of the Standard Specifications shall apply, except as
follows:

(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd
(418 kg/cu m). The cement factor shall not be reduced if a water-reducing, retarding, or
high range water-reducing admixture is used.
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(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements shall not apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be 2 in. (£ 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(7) The hardened visual stability index shall be a maximum of 1.

Test Methods. lllinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and
lllinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for
testing of self-consolidating concrete mixtures.

Mix Design Submittal. The Contractor’s Level IIl PCC Technician shall submit a mix design
according to the “Portland Cement Concrete Level Il Technician” course manual, except target
slump information is not applicable and will not be required. However, a slump flow target range
shall be submitted. In addition, the design mortar factor may exceed 1.10 and durability test
data will be waived.

A J-ring value shall be submitted if a lower mix design maximum will apply. An L-box blocking
ratio shall be submitted if a higher mix design minimum will apply. The Contractor shall also
indicate applicable construction items for the mix design.

Trial mixture information will be required by the Engineer. A trial mixture is a batch of concrete
tested by the Contractor to verify the Contractor's mix design will meet specification
requirements. Trial mixture information shall include test results as specified in the “Portland
Cement Concrete Level lll Technician” course manual. Test results shall also include slump
flow, visual stability index, J-ring value, L-box blocking ratio, column segregation index, and
hardened visual stability index. For the trial mixture, the slump flow shall be near the midpoint
of the proposed slump flow target range.
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Trial Batch. A minimum 2cuyd (1.5 cum) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used. The slump
flow shall be within 1.0in. (25 mm) of the maximum slump flow range specified by the
Contractor, and the air content shall be within the top half of the allowable specification range.

The ftrial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and
shall be performed in the presence of the Engineer.

The Contractor shall provide the labor, equipment, and materials to test the concrete. The
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability
index.

Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the
mix design and notify the Contractor. Verification by the Engineer will include the Contractor’s
target slump flow range. If applicable, the Engineer will verify the Contractor's maximum J-ring
value and minimum L-box blocking ratio.

A new trial batch will be required whenever there is a change in the source of any component
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer. The
testing criteria for the new trial batch will be determined by the Engineer.

When necessary, the ftrial batches shall be disposed of according to Article 202.03 of the
Standard Specifications.

Mixing Portland Cement Concrete. In addition to Article 1020.11 of the Standard Specifications,
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer
performance test. Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a
minimum of 100 revolutions.

Wash water, if used, shall be completely discharged from the drum or container before the
succeeding batch is introduced.

The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete.

Falsework and Forms. In addition to Articles 503.05 and 503.06 of the Standard Specifications,
the Contractor shall ensure the design of the falsework and forms is adequate for the additional
form pressure caused by the fluid concrete. Forms shall be tight to prevent leakage of fluid
concrete.

When the form height for placing the self-consolidating concrete is greater than 10.0 ft (3.0 m),
direct monitoring of form pressure shall be performed according to lllinois Test Procedure SCC-
10. The monitoring requirement is a minimum, and the Contractor shall remain responsible for
adequate design of the falsework and forms. A minimum of one sensor will be required below
each point of concrete placement to measure the maximum pressure. The first sensor below
the point of concrete placement shall be approximately 12 in. (300 mm) above the base of the
formwork. Additional sensors shall be installed above the bottom sensor when the form height
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is greater than 10.0 ft (3.0 m) above the bottom sensor. The additional sensors shall be
installed at a maximum vertical spacing of 10.0 ft (3.0 m). The Contractor shall record the
formwork pressure during concrete placement. This information shall be used by the Contractor
to prevent the placement rate from exceeding the maximum formwork pressure allowed, to
monitor the thixotropic change in the concrete during the pour, and to make appropriate
adjustments to the mix design. This information shall be provided to the Engineer during the
pour.

Placing and Consolidating. Concrete placement and consolidation shall be according to
Article 503.07 of the Standard Specifications, except as follows:

Revise the third paragraph of Article 503.07 of the Standard Specifications to read:

“Open troughs and chutes shall extend as nearly as practicable to the point of deposit. The
drop distance of concrete shall not exceed 5 ft (1.5 m). If necessary, a tremie shall be used to
meet this requirement. The maximum distance of horizontal flow from the point of deposit shall
be 25ft (7.6 m), unless approved otherwise by the Engineer. For drilled shafts, free fall
placement will not be permitted.”

Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard
Specifications.

Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the
following:

“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.”

Quality Control by Contractor at Plant. The specified test frequencies for aggregate gradation,
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as
indicated in the contract.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to
control production. The column segregation index test and hardened visual stability index test
will not be required to be performed at the plant.

Quality Control by Contractor at Jobsite. The specified test frequencies for air content, strength,
and temperature shall be performed as indicated in the contract.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter. The Contractor shall select
either the J-ring or L-box test for jobsite testing.

The column segregation index test will not be required to be performed at the jobsite. The
hardened visual stability index test shall be performed on the first truck delivery of the day, and
every 300 cu yd (230 cu m) thereafter. Slump flow, visual stability index, J-ring value or L-box
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual
stability index test.
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The Contractor shall retain all hardened visual stability index cut cylinder specimens until the
Engineer notifies the Contractor that the specimens may be discarded.

If mix foaming or other potential detrimental material is observed during placement or at the
completion of the pour, the material shall be removed while the concrete is still plastic.

Quality Assurance by Engineer at Plant. For air content and aggregate gradation, quality
assurance independent sample testing and split sample testing will be performed as indicated in
the contract.

For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent
sample testing and split sample testing will be performed as determined by the Engineer.

Quality Assurance by Engineer at Jobsite. For air content and strength, quality assurance
independent sample testing and split sample testing will be performed as indicated in the
contract.

For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests,
quality assurance independent sample testing will be performed as determined by the Engineer.

For slump flow and visual stability index quality assurance split sample testing, the Engineer will
perform tests at the beginning of the project on the first three tests performed by the Contractor.
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed
per plant, which will include a minimum of one test per mix design. The acceptable limit of
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual
stability index.

For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will
include a minimum of one witnessed test per mix design. The Engineer reserves the right to
conduct quality assurance split sample testing. The acceptable limit of precision will be 1.5 in.
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio.

For each hardened visual stability index test performed by the Contractor, the cut cylinders shall
be presented to the Engineer for determination of the rating. The Engineer reserves the right to
conduct quality assurance split sample testing. A limit of precision will not apply to the
hardened visual stability index.

SILT FILTER FENCE (BDE)

Effective: January 1, 2008

For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read:
“1080.02 Geotextile Fabric. The fabric for silt filter fence shall be a woven fabric meeting

the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent
geotextile elongation.”
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Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following:

“Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or
metal. Wood stakes shall be 2 in. x 2in. (50 mm x 50 mm). Metal stakes shall be a
standard T or U shape having a minimum weight (mass) of 1.32 Ib/ft (600 g/300 mm).”

STEEL PLATE BEAM GUARDRAIL (BDE)
Effective: November 1, 2005 Revised: August 1, 2007

Revise the first paragraph of Article 1006.25 of the Standard Specifications to read:

"1006.25 Steel Plate Beam Guardrail. Steel plate beam guardrail, including bolts, nuts,
and washers, shall be according to AASHTO M 180. The guardrail shall be Class A, with a
Type Il galvanized coating; except the weight (mass) of the coating for each side of the guardrail
shall be at least 2.00 oz/sq ft (610 g/sq m). The coating will be determined for each side of the
guardrail using the average of at least three non-destructive test readings taken on that side of
the guardrail. The minimum average thickness for each side shall be 3.4 mils (86 uym).”

STONE GRADATION TESTING (BDE)
Effective: November 1, 2007

Revise the first sentence of note 1/ of the Erosion Protection and Sediment Control Gradations
table of Article 1005.01(c)(1) of the Standard Specifications to read:

“A maximum of 15 percent of the total test sample by weight may be oversize
material.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
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TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002 Revised: January 1, 2008

Revise the third paragraph of Article 280.03 of the Standard Specifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These
offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”

Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor’s
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer’s written
approval.”

Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.

THERMOPLASTIC PAVEMENT MARKINGS (BDE)
Effective: January 1, 2007

Revise Article 1095.01(a)(2) of the Standard Specifications to read:

“(2) Pigment. The pigment used for the white thermoplastic compound shall be a high-
grade pure (minimum 93 percent) titanium dioxide (Ti0;). The white pigment content
shall be a minimum of ten percent by weight and shall be uniformly distributed
throughout the thermoplastic compound.

The pigments used for the yellow thermoplastic compound shall not contain any
hazardous materials listed in the Environmental Protection Agency Code of Federal
Regulations (CFR) 40, Section 261.24, Table 1. The combined total of RCRA listed
heavy metals shall not exceed 100 ppm when tested by X-ray fluorescence
spectroscopy. The pigments shall also be heat resistant, UV stable and color-fast
yellows, golds, and oranges, which shall produce a compound which shall match
Federal Standard 595 Color No. 33538. The pigment shall be uniformly distributed
throughout the thermoplastic compound.”
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Revise Article 1095.01(b)(1)e. of the Standard Specifications to read:

“e. Daylight Reflectance and Color. The thermoplastic compound after heating for
four hours = five minutes at 425 + 3 °F (218.3 £ 2 °C) and cooled at 77 °F (25 °C)
shall meet the following requirements for daylight reflectance and color, when
tested, using a color spectrophotometer with 45 degree circumferential/zero
degree geometry, illuminant C, and two degree observer angle. The color
instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

White: Daylight Reflectance .....75 percent min.
*Yellow: Daylight Reflectance .....45 percent min.

*Shall meet the coordinates of the following color tolerance chart.

x  0.490 0.475 0.485 0.530
y 0470 0.438 0.425 0.456"

Revise Article 1095.01(b)(1)k. of the Standard Specifications to read:

“k. Accelerated Weathering. After heating the thermoplastic for four hours = five
minutes at 425 + 3 °F (218.3 1 2 °C) the thermoplastic shall be applied to a steel
wool abraded aluminum alloy panel (Federal Test Std. No. 141, Method 2013) at
a film thickness of 30 mils (0.70 mm) and allowed to cool for 24 hours at room
temperature. The coated panel shall be subjected to accelerated weathering
using the light and water exposure apparatus (fluorescent UV - condensation
type) for 75 hours according to ASTM G 53 (equipped with UVB-313 lamps).

The cycle shall consist of four hours UV exposure at 122 °F (50 °C) followed by
four hours of condensation at 104 °F (40 °C). UVB 313 bulbs shall be used. At
the end of the exposure period, the panel shall not exceed 10 Hunter Lab Delta E
units from the original material.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 70 working days.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: January 2, 2007

Description. For projects with at least 1200 tons (1100 metric tons) of work involving applicable
bituminous materials, cost adjustments will be made to provide additional compensation to the
Contractor, or credit to the Department, for fluctuations in the cost of bituminous materials when
optioned by the Contractor. The adjustments shall apply to permanent and temporary hot-mix
asphalt (HMA) mixtures, bituminous surface treatments (cover and seal coats), and pavement
preservation type surface treatments. The adjustments shall not apply to bituminous prime
coats, tack coats, crack filling/sealing, or joint filling/sealing.
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The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI.) x (%ACy / 100) x Q

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl. = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% ACy and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (Gnp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G x 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmnp = Average bulk specific gravity of the mixture, from the approved mix design.
\% = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIs in excess of five percent,
as calculated by:

Percent Difference = {(BPIl_ — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the items of work are satisfied. The adjustments shall not apply during
contract time subject to liquidated damages for completion of the entire contract.
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Return With Bid
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [] No [

Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2007

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form, or failure to fill out the form completely, shall make this contract exempt of steel cost
adjustments.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), frames and
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay
item they are used in has a contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) Evidence that increased or decreased steel costs have been passed on to the
Contractor.

(b) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(c) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = CBPy - CBP_
Where: CBPy = The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the

American Metal Market (AMM) for the day the steel is shipped from the mill.
The indices will be converted from dollars per ton to dollars per Ib (kg).
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CBP_= The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM
for the day the contract is let. The indices will be converted from dollars per
ton to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the CBPy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the CBP_ and CBPy, in excess of five percent, as calculated
by:

Percent Difference = {(CBP_ - CBPy) + CBP.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m
14 b/t (21 kg/m
21 Ib/ft (31 kg/m
13 Ib/ft (19 kg/m
19 Ib/ft (28 kg/m
31 Ib/ft (46 kg/m
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

P Na N Na N

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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Return With Bid

ILLINOIS DEPARTMENT OPTION EOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of steel cost adjustments.
After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans?

Yes [] No [

Signature: Date:
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404 PERMIT

DEPARTMENT OF THE ARMY
ST. LOUIS DISTRICT, CORPS OF ENGINEERS
1222 SPRUCE STREET
ST. LOUIS, MISSOURI 63103-2833

REPLY TO

ATTENTION OF: 13 September 2007

Regulatory Branch
File Number: MVS5-2007-541

Ms. Mary Lamie, P.E.

Region Five Engineer

Illinois Department of Transportation
1102 Eastport Plaza Drive
Collinsville, TIllincis 62234

Dear Ms. Lamie:

This letter is in reference to your permit application dated
August 3, 2007. We have reviewed the application concerning the
proposal to replace the structure carrying Illinois Route 140
over Little Shoal Creek. The existing structure, a single span
closed abutment bridge with an overall length of 32 feet will be
replaced with a single span open abutment bridge with an overall
length of 88 feet. Proposed riprap placement (approx. total
length of 97 feet) will extend from 27’ upstream of the bridge to
27’ downstream of the bridge. This project is necessary due to
the physical condition of the existing bridge. No wetlands will
be impacted by the proposed project. Tree removal will not occur
from April 1 through November 15 due to potential Indiana Bat
habitat. This letter authorizes the replacement of the structure
carrying Illinois Route 140 over Little Shoal Creek. The project
site is located approximately 0.5 mile west of Greenville, Bond
County, Illinois. Specifically, the project is located in the
Northeast % of Section 9, Township 5 North, and Range 3 West of
the 3™ Principal Meridian. Little Shoal Creek is a secondary
tributary to the Kaskaskia River.

Based upon a review of the U.5. Geological Survey 7.5-minute
topographical map, we determined that Little Shoal Creek would
possess an ordinary high water mark at this lccation and would be
considered jurisdictional waters of the United States.

Therefore, the placement of fill material below the ordinary high
water elevation requires a permit from this office.

The Corps of Engineers has determined that this activity will
have no affect on endangered species, and is authorized under
Section 404 of the Clean Water Act by an existing Department of
the Army nationwide permit for linear transportation, as
described in the March 12, 2007, Federal Register, Reissuance of
Naticonwide Permits; Notice (72 FR 11183), Appendix A (B) (14).
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This permit verification is valid until March 18, 2012. Enclosed
is a copy of the nationwide permit and conditions and management
practices with which you must comply.

In accordance with General Condition number 26 of the Nationwide
Permit, a compliance certification (Attachment A of this package)
must be completed within 30 days of project completion or the
permit issuance may be revoked and considered null and void.

The Illinois Environmental Protection Agency (IEPA) has
issued Section 401 water quality certification for these permits
subject to the following conditicns:

a. The affected area of the stream channel shall not exceed
100 linear feet, as measured along the stream corridor.

b. Any spoil material excavated, dredged or otherwise
produced must not be returned to the waterway but must be
deposited in a self-contained area in compliance with all state
statues, as determined by the Illinecis EPA.

c. Any backfilling must be done with clean material and
placed in a manner to prevent violation of applicable water
quality standards.

d. The applicant shall not cause: (1) violation of applicable

provisions of the Illinois Environmental Protection Act; (2)
water pollution defined and prohibited by the Illincis
Environmental Protection Act; (3) violation of applicable water

quality standards of the Tllinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; (4) or
interference with water use practices near public recreation
areas or water supply intakes.

e. All areas affected by construction shall be mulched and
seeded as soon after construction as possible. The applicant
shall undertake necessary measures and procedures to reduce
erosion during construction. Interim measures to prevent erosion
during construction shall be taken and may include the
installation of staked straw bales, sedimentation basins and
temporary mulching. All construction within the waterway shall
be conducted during zeroc or low flow conditions. The applicant
shall be responsible for obtaining an NPDES Storm Water Permit
prior to initiating construction if the construction activity

77



FAP Route 42 (IL 140/1L127)
Section 139BR

Bond County

Contract No. 76391

f. associated with the project will result in the disturbance
of 1 (cone) or more acres, total land area. An NPDES Storm Water

g. Permit may be obtained by submitting a properly completed
Notice of Intent (NOI) form by certified mail to the Agency's
Division of Water Polluticn Control, Permit Section.

h. The applicant shall implement erosion control measures
consistent with the "Illinois Urban Manual” (IEPA/USDA, NRCS;
2002) .

i. Temporary work pads, cofferdams, access roads and other
temporary fills shall be constructed of clean cocarse aggregate or
non-erodible non-earthen fill material that will not cause
siltation. Sandbags, pre-fabricated rigid materials, sheet
piling, inflatable bladders and fabric lined basins may be used
for temporary facilities.

j. The applicant for Nationwide Permit 14 that uses temporary
work pads, cofferdams, access roads and other temporary fills in
order to perform work in creeks, streams, or rivers shall
maintain flow in these waters by utilizing dam and pumping,
fluming, culverts or other such techniques.

k. Case specific water quality certification from the
Tllinois EPA will bhe required for projects that involve dredge
and fill activities in bogs, fens or forested wetlands defined as
follows:

1. A bog is a low nutrient peatland, usually in a glacial
depression, that is acidic in the surface stratum and
often dominated at least in part by the genus Sphagnumnm.

2. A fen is a peatland, herbaceous (including calcareous
fleoating mats) or wooded, with calcareous groundwater
flow.

3. A forested wetland is a wetland dominated by native woody
vegetation with at least one of the following species or
genera present: carya spp., cephalanthus occidetalis,
Cornus alternifeolia, Fraxinus nigra, Juglans cinerea,
Nyssa sylvatica, Querus spp.,Thuja occidentalius, Betula
nigra, Betula alleghaniensis, Betula papyrifera, Fagus
grandfolia.
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Furthermore, to ensure projects authorized by this Nationwide
Permit will result in minimal adverse effects to the aquatic
environment, the following Regional Conditions were developed for
projects proposed within the state of Illinois:

1. Bank stabilization projects inveolving armoring of the
streambank with riprap or the construction of retaining
walls within High Value Subwatersheds exceeding 250 feet
will require a PCN to the Corps of Engineers in
accordance with General Condition No. 27.

2. A proposed activity to be authorized under Nationwide
Permits 12 or 14 within the Cache River Wetlands Areas
{(Alexander and Pulaski Counties), Kaskaskia River
(Clinton, St. Clair, and Washington Counties), or Wabash
River (Gallatin and White Counties) will require a PCN
to the Corps of Engineers in accordance with General
Cernditien Ne. 27.

3. For newly constructed channels through areas that are
unvegetated, native agrass filter strips, or a riparian
buffer with native trees or shrubs a minimum of 25 feet
wide from the top of bank must be planted along both
sides of the new channel,

This determination is applicable only to the permit pregram
administered by the Corps of Engineers. It does not eliminate
the need to obtain other federal, state or local approvals before
beginning work.

You are reminded that the permit is based on submitted plans.
Variations from these plans shall constitute a violation of
Federal law and may result in the revocation of the permit. If
this nationwide permit is modified, reissued, or revoked during
this period, the provisions described at 33 CFR 330.6(b) will

apply.

This letter contains an approved jurisdictional determination
for your project. If you object to this determination, you may
request an administrative appeal under Corps regulations at 33
CFR Part 331. Enclosed you will find a Notification of Appeal
Process (NAP) fact sheet and Request for Appeal (RFA) form. If
you request to appeal this determination you must submit a
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completed RFA form to the Mississippi Valley Division Qffice at
the following address:

James B. Wiseman, Jr.
Administrative Appeals Review Officer
Mississippl Valley Division
P.0O. Box B0 (1400 Walnut Street)
Vicksburg, MS 39181-0080
Phone (601) 634-5820 Fax (601) 634-5816

In order for an RFA to be accepted by the Corps, the Corps
must determine that it is complete, that it meets the criteria
for appeal under 33 CFR part 331.5, and that it has been received
by the Division Office within 60 days of the date of the NAP.
Should you decide to submit an RFA form, it must be received at
the above address by November 13, 2007.

The jurisdictional determination is valid for a period of
five years from the date of this letter unless new information
warrants revision of this determination before the expiration
date.

If you have any guestions please contact Leanne Cruitt at
(314) 331-8810. Please refer to file number MVS-2007-541.

Sincerely,

Wy

Allan Edmondson

Project Manager

Illincis Permits Section
Enclosures

Copy Furnished: (electronically w/o enclosures)

Mr. Paul Mauer, Illinois Department of Natural Resources
Mr, James Allison, Illinois Environmental Protection Agency
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ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: 13 September 2007
File Number: MVS-2007-541

Name of Permittee: Mary Lamie - Region Five Engineer - IDOT

River Basin/County/State: Kaskaskia River/Bond County/Illinois

Project Manager: Leanne Cruitt

Upon completion of this activity authorized by this permit
and any mitigation required by the permit, sign this
certification and return it to the following address:

U.S. Army Corps of Engineers
Attn: Regulatory Branch (OD-F)
1222 Spruce Street

St. Louis, Missouri 63103-2833

(Please note that your permitted activity is subject to a
compliance inspection by a U.S. Army Corps of Engineers
representative. If you fail to comply with this permit, you are
subject tc permit suspension, modification or revocation.)

I hereby certify that the work authorized by the above
referenced permit has been completed in accordance with the terms
and conditions of the said permit, and required mitigation was
completed in accordance with the permit conditions.

Signature of Permittee Date
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NATIONWIDE PERMITS AND CONDITIONS

The following information presents the requirements for nationwide Section 404/10 permits most
often used on highway projects. The information in this guidance reflects the requirements
associated with the nationwide permits that were published in the March 12, 2007 Federal
Register.

Permittees wishing to conduct activities under the nationwide permits must comply with
the terms of the applicable permit and the conditions in Section C of this document.

B. Nationwide Permits

3. Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized,
currently serviceable, structure, or fill, or of any currently serviceable structure or fill authorized
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those
uses specified or contemplated for it in the original permit or the most recently authorized
modification. Minor deviations in the structure's configuration or filled area, including those due
to changes in materials, construction techniques, or current construction codes or safety
standards that are necessary to make the repair, rehabilitation, or replacement are authorized.
This NWP authorizes the repair, rehabilitation, or replacement of those structures or fills
destroyed or damaged by storms, floods, fire or other discrete events, provided the repair,
rehabilitation, or replacement is commenced, or is under contract to commence, within two
years of the date of their destruction or damage. In cases of catastrophic events, such as
hurricanes or tornadoes, this two-year limit may be waived by the district engineer, provided the
permittee can demonstrate funding, contract, or other similar delays.

(b) This NWP also authorizes the removal of accumulated sediments and debris in the vicinity of
and within existing structures (e.g., bridges, culverted road crossings, water intake structures,
etc.) and the placement of new or additional riprap to protect the structure. The removal of
sediment is limited to the minimum necessary to restore the waterway in the immediate vicinity
of the structure to the approximate dimensions that existed when the structure was built, but
cannot extend further than 200 feet in any direction from the structure. This 200 foot limit does
not apply to maintenance dredging to remove accumulated sediments blocking or restricting
outfall and intake structures or to maintenance dredging to remove accumulated sediments from
canals associated with outfall and intake structures. All dredged or excavated materials must be
deposited and retained in an upland area unless otherwise specifically approved by the district
engineer under separate authorization. The placement of riprap must be the minimum
necessary to protect the structure or to ensure the safety of the structure. Any bank stabilization
measures not directly associated with the structure will require a separate authorization from the
district engineer.

(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct the
maintenance activity. Appropriate measures must be taken to maintain normal downstream
flows and minimize flooding to the maximum extent practicable, when temporary structures,
work, and discharges, including cofferdams, are necessary for construction activities, access
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in
their entirety and the affected areas returned to pre-construction elevations. The areas affected
by temporary fills must be revegetated, as appropriate.
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(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation or
beach restoration. This NWP does not authorize new stream channelization or stream relocation
projects.

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a
pre-construction notification to the district engineer prior to commencing the activity (see general
condition 27). Where maintenance dredging is proposed, the pre-construction notification must
include information regarding the original design capacities and configurations of the outfalls,
intakes, small impoundments, and canals. (Sections 10 and 404)

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) exemption
for maintenance.

13. Bank Stabilization. Bank stabilization activities necessary for erosion prevention, provided
the activity meets all of the following criteria:

(a) No material is placed in excess of the minimum needed for erosion protection;

(b) The activity is no more than 500 feet in length along the bank, unless this criterion is waived
in writing by the district engineer;

(c) The activity will not exceed an average of one cubic yard per running foot placed along the
bank below the plane of the ordinary high water mark or the high tide line, unless this criterion is
waived in writing by the district engineer;

(d) The activity does not involve discharges of dredged or fill material into special aquatic sites,
unless this criterion is waived in writing by the district engineer;

(e) No material is of the type, or is placed in any location, or in any manner, to impair surface
water flow into or out of any water of the United States;

(f) No material is placed in a manner that will be eroded by normal or expected high flows
(properly anchored trees and treetops may be used in low energy areas); and,

(g) The activity is not a stream channelization activity.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if the bank stabilization activity: (1) involves discharges into
special aquatic sites; (2) is in excess of 500 feet in length; or (3) will involve the discharge of
greater than an average of one cubic yard per running foot along the bank below the plane of
the ordinary high water mark or the high tide line. (See general condition 27.) (Sections 10 and
404)

14. Linear Transportation Projects. Activities required for the construction, expansion,
modification, or improvement of linear transportation projects (e.g., roads, highways, railways,
trails, airport runways, and taxiways) in waters of the United States. For linear transportation
projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of
waters of the United States. For linear transportation projects in tidal waters, the discharge
cannot cause the loss of greater than 1/3-acre of waters of the United States. Any stream
channel maodification, including bank stabilization, is limited to the minimum necessary to
construct or protect the linear transportation project; such modifications must be in the
immediate vicinity of the project.
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This NWP also authorizes temporary structures, fills, and work necessary to construct the linear
transportation project. Appropriate measures must be taken to maintain normal downstream
flows and minimize flooding to the maximum extent practicable, when temporary structures,
work, and discharges, including cofferdams, are necessary for construction activities, access
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in
their entirety and the affected areas returned to pre-construction elevations. The areas affected
by temporary fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10 acre;
or (2) there is a discharge in a special aquatic site, including wetlands. (See general condition
27.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or temporary roads for
moving mining equipment, may qualify for an exemption under Section 404(f) of the Clean
Water Act (see 33 CFR 323.4).

23. Approved Categorical Exclusions. Activities undertaken, assisted, authorized, regulated,
funded, or financed, in whole or in part, by another Federal agency or department where:

(a) That agency or department has determined, pursuant to the Council on Environmental
Quality's implementing regulations for the National Environmental Policy Act (40 CFR part 1500
et seq.), that the activity is categorically excluded from environmental documentation, because it
is included within a category of actions which neither individually nor cumulatively have a
significant effect on the human environment; and

(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that agency’s or
department’s determination that the activity is categorically excluded and approved the activity
for authorization under NWP 23.

The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency’s categorical exclusions under this NWP.

Notification: Certain categorical exclusions approved for authorization under this NWP require
the permittee to submit a pre-construction notification to the district engineer prior to
commencing the activity (see general condition 27). The activities that require pre-construction
notification are listed in the appropriate Regulatory Guidance Letters. (Sections 10 and 404)

Note: The agency or department may submit an application for an activity believed to be
categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO). Prior to
approval for authorization under this NWP of any agency's activity, the Office of the Chief of
Engineers will solicit public comment. As of the date of issuance of this NWP, agencies with
approved categorical exclusions are the: Bureau of Reclamation, Federal Highway
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Administration, and U.S. Coast Guard. Activities approved for authorization under this NWP as
of the date of this notice are found in Corps Regulatory Guidance Letter 05-07, which is
available at: http://www.usace.army.mil/inet/functions/cw/cecwo/reg/rglsindx.htm . Any future
approved categorical exclusions will be announced in Regulatory Guidance Letters and posted
on this same web site.

33. Temporary Construction, Access, and Dewatering. Temporary structures, work, and
discharges, including cofferdams, necessary for construction activities or access fills or
dewatering of construction sites, provided that the associated primary activity is authorized by
the Corps of Engineers or the U.S. Coast Guard. This NWP also authorizes temporary
structures, work, and discharges, including cofferdams, necessary for construction activities not
otherwise subject to the Corps or U.S. Coast Guard permit requirements. Appropriate measures
must be taken to maintain near normal downstream flows and to minimize flooding. Fill must
consist of materials, and be placed in a manner, that will not be eroded by expected high flows.
The use of dredged material may be allowed if the district engineer determines that it will not
cause more than minimal adverse effects on aquatic resources. Following completion of
construction, temporary fill must be entirely removed to upland areas, dredged material must be
returned to its original location, and the affected areas must be restored to pre-construction
elevations. The affected areas must also be revegetated, as appropriate. This permit does not
authorize the use of cofferdams to dewater wetlands or other aquatic areas to change their use.
Structures left in place after construction is completed require a section 10 permit if located in
navigable waters of the United States. (See 33 CFR part 322.)

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity (see general condition 27). The pre-construction notification
must include a restoration plan showing how all temporary fills and structures will be removed
and the area restored to pre-project conditions. (Sections 10 and 404)

C. Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as appropriate, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer. Prospective permittees should
contact the appropriate Corps district office to determine if regional conditions have been
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district
office to determine the status of Clean Water Act Section 401 water quality certification and/or
Coastal Zone Management Act consistency for an NWP.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through
regulations or otherwise, must be installed and maintained at the permittee's expense on
authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States.
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No claim shall be made against the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those species
that normally migrate through the area, unless the activity's primary purpose is to impound
water. Culverts placed in streams must be installed to maintain low flow conditions.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be maintained for
each activity, including stream channelization and storm water management activities, except as
provided below. The activity must be constructed to withstand expected high flows. The activity
must not restrict or impede the passage of normal or high flows, unless the primary purpose of
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic
environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
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exposed soil and other fills, as well as any work below the ordinary high water mark or high tide
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged
to perform work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety.

15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has
determined in writing that the proposed activity will not adversely affect the Wild and Scenic
River designation or study status. Information on Wild and Scenic Rivers may be obtained from
the appropriate Federal land management agency in the area (e.g., National Park Service, U.S.
Forest Service, Bureau of Land Management, U.S. Fish and Wildlife Service).

16. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

17. Endangered Species. (a) No activity is authorized under any NWP which is likely to
jeopardize the continued existence of a threatened or endangered species or a species
proposed for such designation, as identified under the Federal Endangered Species Act (ESA),
or which will destroy or adversely modify the critical habitat of such species. No activity is
authorized under any NWP which “may affect” a listed species or critical habitat, unless Section
7 consultation addressing the effects of the proposed activity has been completed.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements.

(c) Non-federal permittees shall notify the district engineer if any listed species or
designated critical habitat might be affected or is in the vicinity of the project, or if the project is
located in designated critical habitat, and shall not begin work on the activity until notified by the
district engineer that the requirements of the ESA have been satisfied and that the activity is
authorized. For activities that might affect Federally-listed endangered or threatened species or
designated critical habitat, the pre-construction notification must include the name(s) of the
endangered or threatened species that may be affected by the proposed work or that utilize the
designated critical habitat that may be affected by the proposed work. The district engineer will
determine whether the proposed activity “may affect” or will have “no effect” to listed species
and designated critical habitat and will notify the non-Federal applicant of the Corps’
determination within 45 days of receipt of a complete pre-construction notification. In cases
where the non-Federal applicant has identified listed species or critical habitat that might be
affected or is in the vicinity of the project, and has so notified the Corps, the applicant shall not
begin work until the Corps has provided notification the proposed activities will have “no effect”
on listed species or critical habitat, or until Section 7 consultation has been completed.
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(d) As a result of formal or informal consultation with the FWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g.,
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
U.S. FWS or the NMFS, both lethal and non-lethal “takes” of protected species are in violation
of the ESA. Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide
Web pages at http://www.fws.gov/ and http://www.noaa.gov/fisheries.html respectively.

18. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed, determined to be eligible for listing on, or potentially eligible for listing on the
National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include a vicinity map indicating the location of the historic properties or
the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). The district engineer shall make a
reasonable and good faith effort to carry out appropriate identification efforts, which may include
background research, consultation, oral history interviews, sample field investigation, and field
survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties which the activity
may have the potential to cause effects and so notified the Corps, the non-Federal applicant
shall not begin the activity until notified by the district engineer either that the activity has no
potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt of
a complete pre-construction notification whether NHPA Section 106 consultation is required.
Section 106 consultation is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see 36 CFR 800.3(a)). If NHPA
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
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with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the applicant.
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and
provide documentation specifying the circumstances, explaining the degree of damage to the
integrity of any historic properties affected, and proposed mitigation. This documentation must
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic properties on tribal lands or affects properties of
interest to those tribes, and other parties known to have a legitimate interest in the impacts to
the permitted activity on historic properties.

19. Designated Critical Resource Waters. Critical resource waters include, NOAA-
designated marine sanctuaries, National Estuarine Research Reserves, state natural heritage
sites, and outstanding national resource waters or other waters officially designated by a state
as having particular environmental or ecological significance and identified by the district
engineer after notice and opportunity for public comment. The district engineer may also
designate additional critical resource waters after notice and opportunity for comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, and 50 for any
activity within, or directly affecting, critical resource waters, including wetlands adjacent to such
waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,
notification is required in accordance with general condition 27, for any activity proposed in the
designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.

20. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necessary to ensure that adverse effects on the aquatic
environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum extent
practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating)
will be required to the extent necessary to ensure that the adverse effects to the aquatic
environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10 acre and require pre-construction notification, unless the
district engineer determines in writing that some other form of mitigation would be more
environmentally appropriate and provides a project-specific waiver of this requirement. For
wetland losses of 1/10 acre or less that require pre-construction notification, the district engineer
may determine on a case-by-case basis that compensatory mitigation is required to ensure that
the activity results in minimal adverse effects on the aquatic environment. Since the likelihood of
success is greater and the impacts to potentially valuable uplands are reduced, wetland
restoration should be the first compensatory mitigation option considered.

(d) For losses of streams or other open waters that require pre-construction notification,
the district engineer may require compensatory mitigation, such as stream restoration, to ensure
that the activity results in minimal adverse effects on the aquatic environment.
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(e) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2 acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2 acre of waters of
the United States, even if compensatory mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits also satisfies the minimal
impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the establishment, maintenance, and legal protection
(e.g., conservation easements) of riparian areas next to open waters. In some cases, riparian
areas may be the only compensatory mitigation required. Riparian areas should consist of
native species. The width of the required riparian area will address documented water quality or
aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side
of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. Where both wetlands and open waters exist
on the project site, the district engineer will determine the appropriate compensatory mitigation
(e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic
environment on a watershed basis. In cases where riparian areas are determined to be the most
appropriate form of compensatory mitigation, the district engineer may waive or reduce the
requirement to provide wetland compensatory mitigation for wetland losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or
separate activity-specific compensatory mitigation. In all cases, the mitigation provisions will
specify the party responsible for accomplishing and/or complying with the mitigation plan.

(h) Where certain functions and services of waters of the United States are permanently
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be
required to reduce the adverse effects of the project to the minimal level.

21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management measures to ensure that the
authorized activity does not result in more than minimal degradation of water quality.

22. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone
management requirements.

23. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act
consistency determination.
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24. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest
specified acreage limit. For example, if a road crossing over tidal waters is constructed under
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss
of waters of the United States for the total project cannot exceed 1/3-acre.

25. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature: “When the structures or
work authorized by this nationwide permit are still in existence at the time the property is
transferred, the terms and conditions of this nationwide permit, including any special conditions,
will continue to be binding on the new owner(s) of the property. To validate the transfer of this
nationwide permit and the associated liabilities associated with compliance with its terms and
conditions, have the transferee sign and date below.”

(Transferee)

(Date)

26. Compliance Certification. Each permittee who received an NWP verification from the
Corps must submit a signed certification regarding the completed work and any required
mitigation. The certification form must be forwarded by the Corps with the NWP verification
letter and will include:

(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general or specific conditions;

(b) A statement that any required mitigation was completed in accordance with the
permit conditions; and

(c) The signature of the permittee certifying the completion of the work and mitigation.

27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP,
the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, as a general rule, will request
additional information necessary to make the PCN complete only once. However, if the
prospective permittee does not provide all of the requested information, then the district
engineer will notify the prospective permittee that the PCN is still incomplete and the PCN
review process will not commence until all of the requested information has been received by
the district engineer. The prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) Forty-five calendar days have passed from the district engineer’'s receipt of the
complete PCN and the prospective permittee has not received written notice from the district or
division engineer. However, if the permittee was required to notify the Corps pursuant to general
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condition 17 that listed species or critical habitat might affected or in the vicinity of the project, or
to notify the Corps pursuant to general condition 18 that the activity may have the potential to
cause effects to historic properties, the permittee cannot begin the activity until receiving written
notification from the Corps that is “no effect” on listed species or “no potential to cause effects”
on historic properties, or that any consultation required under Section 7 of the Endangered
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see
33 CFR 330.4(g)) is completed. Also, work cannot begin under NWPs 21, 49, or 50 until the
permittee has received written approval from the Corps. If the proposed activity requires a
written waiver to exceed specified limits of an NWP, the permittee cannot begin the activity until
the district engineer issues the waiver. If the district or division engineer notifies the permittee in
writing that an individual permit is required within 45 calendar days of receipt of a complete
PCN, the permittee cannot begin the activity until an individual permit has been obtained.
Subsequently, the permittee’s right to proceed under the NWP may be modified, suspended, or
revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;

(3) A description of the proposed project; the project’s purpose; direct and indirect
adverse environmental effects the project would cause; any other NWP(s), regional general
permit(s), or individual permit(s) used or intended to be used to authorize any part of the
proposed project or any related activity. The description should be sufficiently detailed to allow
the district engineer to determine that the adverse effects of the project will be minimal and to
determine the need for compensatory mitigation. Sketches should be provided when necessary
to show that the activity complies with the terms of the NWP. (Sketches usually clarify the
project and when provided result in a quicker decision.);

(4) The PCN must include a delineation of special aquatic sites and other waters of the
United States on the project site. Wetland delineations must be prepared in accordance with the
current method required by the Corps. The permittee may ask the Corps to delineate the special
aquatic sites and other waters of the United States, but there may be a delay if the Corps does
the delineation, especially if the project site is large or contains many waters of the United
States. Furthermore, the 45 day period will not start until the delineation has been submitted to
or completed by the Corps, where appropriate;

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and
a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied. As an alternative, the prospective permittee may submit
a conceptual or detailed mitigation plan.

(6) If any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatened species that might be
affected by the proposed work or utilize the designated critical habitat that may be affected by
the proposed work. Federal applicants must provide documentation demonstrating compliance
with the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for
non-Federal applicants the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the historic property. Federal
applicants must provide documentation demonstrating compliance with Section 106 of the
National Historic Preservation Act.
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(c) Form of Pre-Construction Notification: The standard individual permit application form
(Form ENG 4345) may be used, but the completed application form must clearly indicate that it
is a PCN and must include all of the information required in paragraphs (b)(1) through (7) of this
general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project's adverse
environmental effects to a minimal level.

(2) For all NWP 48 activities requiring pre-construction notification and for other NWP
activities requiring pre-construction notification to the district engineer that result in the loss of
greater than 1/2-acre of waters of the United States, the district engineer will immediately
provide (e.g., via facsimile transmission, overnight mail, or other expeditious manner) a copy of
the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or water
quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic Preservation
Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, these agencies
will then have 10 calendar days from the date the material is transmitted to telephone or fax the
district engineer notice that they intend to provide substantive, site-specific comments. If so
contacted by an agency, the district engineer will wait an additional 15 calendar days before
making a decision on the pre-construction notification. The district engineer will fully consider
agency comments received within the specified time frame, but will provide no response to the
resource agency, except as provided below. The district engineer will indicate in the
administrative record associated with each pre-construction notification that the resource
agencies’ concerns were considered. For NWP 37, the emergency watershed protection and
rehabilitation activity may proceed immediately in cases where there is an unacceptable hazard
to life or a significant loss of property or economic hardship will occur. The district engineer will
consider any comments received to decide whether the NWP 37 authorization should be
modified, suspended, or revoked in accordance with the procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction
notifications to expedite agency coordination.

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy
of each report within 10 calendar days of receipt to the appropriate regional office of the NMFS.

(e) District Engineer's Decision: In reviewing the PCN for the proposed activity, the
district engineer will determine whether the activity authorized by the NWP will result in more
than minimal individual or cumulative adverse environmental effects or may be contrary to the
public interest. If the proposed activity requires a PCN and will result in a loss of greater than
1/10 acre of wetlands, the prospective permittee should submit a mitigation proposal with the
PCN. Applicants may also propose compensatory mitigation for projects with smaller impacts.
The district engineer will consider any proposed compensatory mitigation the applicant has
included in the proposal in determining whether the net adverse environmental effects to the
aquatic environment of the proposed work are minimal. The compensatory mitigation proposal
may be either conceptual or detailed. If the district engineer determines that the activity
complies with the terms and conditions of the NWP and that the adverse effects on the aquatic
environment are minimal, after considering mitigation, the district engineer will notify the
permittee and include any conditions the district engineer deems necessary. The district
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engineer must approve any compensatory mitigation proposal before the permittee commences
work. If the prospective permittee elects to submit a compensatory mitigation plan with the PCN,
the district engineer will expeditiously review the proposed compensatory mitigation plan. The
district engineer must review the plan within 45 calendar days of receiving a complete PCN and
determine whether the proposed mitigation would ensure no more than minimal adverse effects
on the aquatic environment. If the net adverse effects of the project on the aquatic environment
(after consideration of the compensatory mitigation proposal) are determined by the district
engineer to be minimal, the district engineer will provide a timely written response to the
applicant. The response will state that the project can proceed under the terms and conditions
of the NWP.

If the district engineer determines that the adverse effects of the proposed work are
more than minimal, then the district engineer will notify the applicant either: (1) That the project
does not qualify for authorization under the NWP and instruct the applicant on the procedures to
seek authorization under an individual permit; (2) that the project is authorized under the NWP
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects
on the aquatic environment to the minimal level; or (3) that the project is authorized under the
NWP with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic
environment, the activity will be authorized within the 45-day PCN period. The authorization will
include the necessary conceptual or specific mitigation or a requirement that the applicant
submit a mitigation plan that would reduce the adverse effects on the aquatic environment to the
minimal level. When mitigation is required, no work in waters of the United States may occur
until the district engineer has approved a specific mitigation plan.

28. Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete project.

94



FAP Route 42 (IL 140/1L127)
Section 139BR

Bond County

Contract No. 76391

IEPA REGIQNAL CONDITIONS

ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

1021 NortH GRAND AVENUE EasT, P.O. Box 19276, SPRINGFIELD, ILLINOIS 62794-9276 - ( 217) 782-3397
Janes R, THomPson CenTER, 100 WesT RanpovprH, Suime 11-300, CHicaco, IL 60601 —(312) 814-6026

RoD R. BLAGOJEVICH, GOVERNOR DougGLas P. SCOTT, DIRECTOR

217/782-3362 HECEIVED
MAY 1 4 2007
MAY 1 0 2007 CEMVR-0OD-F

Rock Island District
Corps of Engineers
Clock Tower Building
Rock Island, IL 61201

Re: Final Notice of Issuance of Nationwide Permits, March 12, 2007
Section 401 Certifications, Denials, and Regional Conditions

Gentlemen:

On March 12, 2007 the Corps of Engineers issued the final notice concerning the disposition of the
expiring Nationwide Permits (NWPs) under Section 10 of the 1899 Rivers and Harbors Act and Section
404 of the Clean Water Act.

Based on our review of the final rules, Section 401 certifications are hereby issued for the following
NWPs without conditions:

NWP 4 - Fish and Wildlife Harvesting, Enhancement, and Attraction Device and Activities
NWP 5 - Scientific Measuring Devices

NWP 7 - Outfall Structures and Associated Intake Structures

NWP 20 - Qil Spill Cleanup

NWP 22 - Removal of Vessels

NWP 36 - Boat Ramps

NWP 45 — Emergency Repair Activities

In addition, the following NWPs are hereby issued Section 401 certifications subject to the regional
conditions as indicated below:

NWP 3 - Maintenance. Refer to Regional Conditions contained in Attachment 1

NWP 6 - Survey Activities, Refer to Regional Conditions contained in Attachment 2

NWP 12 - Utility Line Activities. Refer to Regional Conditions contained in Attachment 3

NWP 13 - Bank Stabilization. Refer to Regional Conditions contained in Attachment 4

Rockroro - 4302 North Main Street, Rockford, IL 61103 - (815)987-7760 «  Ds Puaines - 9511 W. Harrison St., Des Plaines, IL 60016 — (847) 294-4000
ELGIN = 595 South State, Elgin, IL 60123 — (847) 608-3131 » PeoRria - 5415 N, University 5t., Peoria, IL 61614 - (309) 693-5463
Bureau OF Lann - PEORiA — 7620 N. Uiniversity St., Peoria, IL 61614 - (309) 693-5462 «  CHaMPAIGN — 2125 South First Street, Champaign, IL 61820 - (217) 278-5800
SPRINGFIELD — 4500 5. Sixth Street Rd., Springfield, IL 62706 - (217) 786-6892 »  CoLLINSVILLE — 2009 Mall Street, Collinsville, IL 62234 — (618) 346-5120

Marion - 2309 W, Main St., Suite 116, Marion, IL 62959 — (618) 993-7200
7 la
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NWP 14 - Linear Transportation Projects. Refer to Regional Conditions contained in
Attachment 5

NWP 27 - Aquatic Habitat Restoration, Establishment., and Enhancement Activities. All
activities conducted under NWP 27 shall be in accordance with the provisions of 35 I1. Adm.
Code 405.108. Work in reclaimed surface coal mine areas are required to obtain prior
authorization from the Illinois EPA for any activities that result in the use of acid-producing mine
refuse.

NWP 33 - Temporary Construction, Access and Dewatering. Refer to Regional Conditions
contained in Attachment 6

NWP 38 - Cleanup of Hazardous and Toxic Waste. Refer to Regional Conditions contained in
Attachment 7

NWP 41 - Reshaping Existing Drainage Ditches. Refer to Regional Conditions contained in
Attachment 8

NWP 46 - Discharges into Ditches. Refer to Regional Conditions contained in Attachment 9

NWP 47 - Pipeline Safety Program Designated Time Sensitive Inspections and Repairs. Refer to

Regional Conditions contained in Attachment 10

Section 401 Certification is denied for the following NWPs:

NWP 15 - U.S. Coast Guard Approved Bridges

NWP 16 - Return Water from Upland Contained Disposal Areas
NWP 17 - Hydropower Projects

NWP 18 - Minor Discharges

NWP 19 - Minor Dredging

NWP 21 - Surface Coal Mining Activities

NWP 23 - Approved Categorical Exclusions

NWP 25 - Structural Discharges

NWP 20 - Residential Development

NWP 30 - Moist Soil Management for Wildlife

NWP 31 - Maintenance of Existing Flood Control Facilities
NWP 32 - Completed Enforcement Actions

NWP 34 - Cranberry Production Activities

NWP 37 - Emergency Watershed Protection and Rehabilitation
NWP 39 - Commercial, and Institutional Developments

NWP 40 - Agricultural Activities

NWP 42 - Recreational Facilities

NWP 43 - Stormwater Management Facilities

NWP 44 — Mining Activities
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NWP 48 - Commercial Shellfish Aquaculture Activities
NWP 49 - Coal Remining Activities
NWP 50 - Underground Coal Mining Activities

Should you have any questions or comments regarding the content of this letter, please contact me or my
staff at the above telephone number and address.

Sincerely.

\757

Bruce J. Yurdin
Manager, Watershed Management Section
Bureau of Water

cc: Records Unit
CoE, Chicago District
CoE, Louisville District
CoE, Memphis District
CoE, St. Louis District
IDNR, OWR, DWRM, Schaumburg and Springfield
USEPA, Region 5
USFWS, Rock Island, Barrington and Marion
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Attachment 1

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 3

1. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Illinois EPA.

3. Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards,

4. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

5. All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant for Nationwide 3 shall undertake necessary measures and procedures to reduce crosion
during construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching, All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant for Nationwide 3 shall be responsible for obtaining an NPDES Storm Water Permit prior to
initiating construction if the construction activity associated with the project will result in the
disturbance of 1 (one) or more acres, total land area. An NPDES Storm Water Permit may be
obtained by submitting a properly completed Notice of Intent (NOT) form by certified mail to the
Agency's Division of Water Pollution Control, Permit Section,

6. The applicant for Nationwide 3 shall implement erosion control measures consistent with the
“TNinois Urban Manual” (IEPA/USDA, NRCS; 2002).

7. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation,
Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may
be used for temporary facilities,

8. The applicant for Nationwide 3 that uses temporary work pads, cofferdams, access roads and other

temporary fills in order to perform work in crecks, streams, or rivers shall maintain flow in these
waters by utilizing dam and pumping, fluming, culverts or other such techniques,
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Attachment 2

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 6

1. The applicant shall not cause:
A. wiolation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

2. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

3. Material resulting from trench excavation within surface waters of the State may be temporarily
sidecast adjacent {o the trench excavation provided that: '

A. Sidecast material is not placed within a creek, stream, river or other flowing water body such
that material dispersion could oceur;

B. Side cast material is not placed within ponds or other water bodies other than wetlands; and

C. Sidecast material is not placed within a wetland for a period longer than twenty (20) calender
days. Suchsidecast material shall either be removed from the site , or used as backfill (refer
to Condition 4 and 5).

4, Backfill used within trenches passing through surface water of the State, except wetland areas, shall
be clean course aggregate, gravel or other material which will not cause siltation. Excavated material
may be used only if

A. Particle size analysis is conducted and demonstrates the material to be at least 80% sand or
larger size material, using a #230 U.S, sieve; or
B. Excavation and backfilling are done under dry conditions.

5. Backfill used within trenches passing through wetland areas shall consist of clean material which
will not cause siltation. Excavated material shall be used to the extent practicable, with the upper six
(6) to twelve (12) inches backdfilled with the topsoil obtained during trench excavation.

6. Temporary work pads shall be constructed of clean coarse aggregate or non-erodible non-earthen fill
material that will not cause siltation. Sandbags, pre-fabricated rigid materials, sheet piling, inflatable
bladders and fabric lined basins may be used for temporary facilities.

7. The applicant for Nationwide 6 that uses temporary work pads in order to perform work in creeks,

streams, or rivers shall maintain flow in the these waters by utilizing dam and pumping, fluming,
culverts or other such techniques.
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Attachment 3

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 12

The Illinois Environmental Protection Agency hereby issues Section 401 water quality certification
applicable to Nationwide Permit 12. Department of the Army (DA) authorization pursuant to Section
404 of the Clean Water Act (33 U.S.C. 1344) under Nationwide 12 will be subject to the Illinois EPA
conditions in addition to the conditions imposed by the Corps of Engineers, issued with the Nationwide
Permits. The affected geographical area is the entire State of Illinois and all waters of the United States
on the border and therein.

1. Case-specific water quality certification from the Illinois EPA will be required for activities in the
following waters:

<CHUMIOWOZEINR-"D eE@Wmuowp

. Chicago Sanitary and Ship Canal

Calumet-Sag Channel
Little Calumet River

. Grand Calumet River

Calumet River
South Branch of the Chicago River (including the South Fork)

. North Branch of the Chicago River (including the East and West Forks and the Skokie

Lagoons)

. Chicago River (Main Stem)

Lake Calumet
Des Plaines River

. Fox River (including the Fox Chain of Lakes)

Saline River (in Hardin County)

. Richland Creek (in St. Clair and Monroe Counties)

Lalke Michigan

Rock River (in Winnebago County)

Illinois River upstream of mile 229.6 (Illinois Route 178 bridge)

Tllinois River between mile 140.0 and 182.0

Pettibone Creek (in Lake County)

DuPage River (including the East and West Branches)

Salt Creek (Des Plaines River Watershed)

Waukegan River (including the South Branch)

All Public and Food Processing Water Supplies with surface intake facilities . The Illinois
EPA’s Bureau of Water, Watershed Management Section at 217/782-3362 may be contacted
for information on these water supplies.

2. Section 401 is hereby issued for all other waters, with the following conditions:

A.

The applicant for Nationwide Permit 12 shall not cause:
1, violation of applicable provisions of the Illinois Environmental Protection Act;
ii. water pollution defined and prohibited by the Illinois Environmental Protection Act;
iii. violation of applicable water quality standards of the Illinois Pollution Control

Board, Title 35, Subtitle C: Water Pollution Rules and Regulation; or
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G.

iv. interference with water use practices near public recreation areas or water supply
intakes.

The applicant for Nationwide Permit shall provide adequate planning and supervision during
the project construction period for implementing construction methods, processes and
cleanup procedures necessary to prevent water pollution and control erosion.

Material resulting from trench excavation within surface waters of the State may be
temporarily sidecast adjacent to the trench excavation provided that:
i, Sidecast material is not placed within a creek, stream, river or other flowing water
body such that material dispersion could occur;
ii, Side cast material is not placed within ponds or other water bodies other than
wetlands; and
iii. Sidecast material is not placed within a wetland for a period longer than twenty (20)
calender days. Such sidecast material shall either be removed from the site (refer to
Condition 2.F), or used as backfill (refer to Condition 2.D and 2.E).

Backfill used within trenches passing through surface water of the State, except wetland
areas, shall be clean course aggregate, gravel or other material which will not cause siltation,
pipe damage during placement, or chemical corrosion in place. Excavaied material may be
used only if:
1. Particle size analysis is conducted and demonstrates the material to be at least 80%
sand or larger size material, using a #230 U.S. sieve; or
ii. Excavation and backfilling are done under dry conditions,

Backfill used within trenches passing through wetland areas shall consist of clean material
which will not cause siltation, pipe damage during placement, or chemical corrosion in place.
Excavated material shall be used to the extent practicable, with the upper six (6) to twelve
(12) inches backfilled with the topsoil obtained during trench excavation,

All material excavated which is not being used as backfill as stipulated in Condition 2.D and
2.E shall be stored or disposed in self-contained arcas with no discharge to waters of the
State. Material shall be disposed of appropriately under the regulations at 35 1. Adm. Code
Subtitle G.

All areas affected by construction shall be mulched and seeded as soon after construction as
possible. The applicant for Nationwide 12 shall undertake necessary measures and
procedures to reduce erosion during construction. Interim measures to prevent erosion
during construction shall be taken and may include the installation of staked straw bales,
scdimentation basins and temporary mulching. All construction within the waterway shall be
conducted during zero or low flow conditions. The applicant for Nationwide 12 shall be
responsible for obtaining an NPDES Storm Water Permif required by the federal Clean
Water Act prior to initiating construction if the construction activity associated with the
project will result in the disturbance of I (one) or more acres, total land area. An NPDES
Storm Water Permit may be obtained by submitting a properly completed Notice of Intent
(NOI) form by certified mail {o the Agency's Division of Water Pollution Control, Permit
Section,

. The applicant for Nationwide 12 shall implement erosion control measures consistent with
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the “Ilinois Urban Manual” (IEPA/USDA, NRCS; 2002).

I, The use of directional drilling to install utility pipelines below surface waters of the State is
hereby certified provided that:

i.  All pits and other construction necessary for the directional drilling process are
located outside of surface waters of the State;

ji. Al drilling fluids shall be adequately contained such that they cannot make their
way to surface waters of the State. Such fluids shall be treated as stipulated in
Condition 2,F; and

iii. Erosion and sediment control is provided in accordance with Conditions 2.B, 2.G,
and 2.H.

J.  Temporary work pads, cofferdams, access roads and other temporary fills shall be
constructed of clean coarse aggregate or non-erodible non-carthen fill material that will not
cause siltation. Material excavated or dredged from the surface water or wetland shall not be
used to construct the temporary facility. Sandbags, pre-fabricated rigid materials, sheet
piling, inflatable bladders and fabric lined basins may be used for temporary facilities.

K. The applicant for Nationwide 12 that uses temporary work pads, cofférdams, access roads or
other temporary fills in order to perform work in creeks, streams, or rivers for construction
activities shall maintain flow in the these waters during such constiuction activity by
utilizing dam and pumping, fluming, culverts or other such techniques,

L. Permanent.access roads-shall-be censtructed-of clean-coarse-aggregate or non-eredible-non-
earthen fill material that will not cause siltation. Material excavated or dredged from the
surface water or wetland shall not be used to construct the access road in waters of the state,
The applicant for Nationwide 12 that constructs access roads shall maintain flow in creeks,
streams and rivers by installing culverts, bridges or other such techniques.

M. Case specific water quality certification from Illinois EPA will be required for projects that
involve dredge and fill activities in bogs, fens or forested wetlands defined as follows:

i. A bog is a low nutrient peatland, usually in a glacial depression, thai is acidic in the
surface stratum and often dominated at least in part by the genus Sphagnum. P,

ii. A fen is a peatland, herbaceous (including calcareous floating mats) or wooded, with
calcareous groundwater flow.

iii. A forested wetland is a wetland dominated by native woody vegetation with at least
one of the following species or genera present: Carya spp., Cephalanthus
occidetalis, Cornus alternifolia, Fraxinus nigra, Juglans cinerea, Nyssa sylvatica,
Querus spp,, Thuja occidentalius, Betula nigra, Betula alleghaniensis, Betula
papyrifera, Fagus grandfolia.
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Attachment 4

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 13

The bank stabilization activities shall not exceed 500 linear feet.

Asphalt, bituminous material and concrete with protruding material such as reinforcing bars or mesh
shall not be:

A. used for backfill;

B. placed on shorelines/streambanks; or

C. placed in waters of the State.

Any spoil material excavated, dredged or otherwise produced must not be returied to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Tllinois EPA.

Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards, S

The applicant shall consider installing bioengineering practices in licu of structural practices of bank
stabilization to minimize impacts to the lake, pond, river or stream and enhance aquatic habitat.
Bioengineering techniques may include, but are not limited to;

A. adequately sized riprap or A-Jack structures keyed into the toe of the slope with native
plantings on the banks above;

vegetated geogrids;

coconut fiber (coir) logs;

live, woody vegetative cuttings, fascines or stumps;

brush layering; and

soil lifts.

mHouaw
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Attachment 5

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 14

1. The affected area of the stream channel shall not exceed 100 linear feet, as measured along the
stream corridor.

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Illinois EPA

3. Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards.

4, The applicant shall not cause:
A. violation of applicable provisions of the Tllinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

5. All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant shall undertake necessary measures and procedures to reduce erosion during
construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching, Al
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Section.

6. The applicant shall implement erosion contro] measures consistent with the “Tllinois Urban Manual”
(IEPA/USDA, NRCS; 2002},

7. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.
Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

8. The applicant for Nationwide Permit 14 that uses temporary work pads, cofferdams, access roads and
other temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in
these waters by utilizing dam and pumping, fluming, culverts or other such techniques.

9. Case specific water quality certification from Illinois EPA will be required for projects that involve
dredge and fill activities in bogs, fens or forested wetlands defined as follows:
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A. A bog is a low nutrient peatland, usually in a glacial depression, that is acidic in the surface
stratum and often dominated at least in part by the genus Sphagnum. P.

B. A fenis a peatland, herbaceous (including calcareous floating mats) or wooded, with
calcareous groundwater flow,

C. A forested wetland is a wetland dominated by native woody vegetation with at least one of
the following species or genera present: Carya spp., Cephalanthus occidetalis, Cornus
alternifolia, Fraxinus nigra, Juglans cinerea, Nyssa sylvatica, Querus spp,, Thuja
occidentalius, Betula nigra, Betula alleghaniensis, Betula papyrifera, Fagus grandfolia.
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Attachment 6

JLLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 33

1. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Illinois EPA.

2, Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards.

3. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or )
D. interference with water use practices near public recreation areas or water supply intakes.

4, All areas affected by construction shall be mulched and seeded as soon after consiruction as possible.
The applicant shall undertake necessary measures and procedures to reduce erosion during
construction, Interim-measures to prevent-erosion-during construction-shall be-taken-and-may
include the installation of staked straw bales, sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOT) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Section.

5. The applicant ghall implement erosion control measures consistent with the “Illinois Urban Manual”
(TEPA/USDA, NRCS; 2002).

6. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation,
Sandbags, pre-fabricatcd rigid materials, shect piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

7. The applicant for Nationwide Permit 33 that uses temporary work pads, cofferdams, access roads and

other temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in
these waters by utilizing dam and pumping, fluming, culverts or other such techniques.
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Attachment 7

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 38

1. The applicant shall not cause:
A, violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the 1llinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes,

2, Inaddition to any actions required of the NWP applicant with respect to the “Notification” General
Condition 27, the applicant shall notify the Illinois EPA, Bureau of Water, of the specific activity.
This notification shall include information concerning the orders and approvals that have been or will
be obtained from the Illinois EPA Bureau of Land (BOL), for all cleanup activities under BOL
jurisdiction or for which authorization or approval is sought from BOL for no further remedial
action.

3. This certification for Nationwide Permit 38 is not valid for activities that do not require or will not
receive authorization or approval from the BOL.
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Afttachment 8

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 41

1. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. viclation of applicable water quality standards of the Illinois Pollution Centrol Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

2. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

3, Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, regulations and
permit requirements with no discharge to waters of the State unless a permit has been issued by the
Illinois EPA. Any backfilling must be done with clean material and placed in a manner to prevent
violation of applicable water quality standards,

4, All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant shall undertake necessary measures and procedures to reduce erosion during
construction, Interim measures to prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions, The
applicant shall be responsible for abtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOT) form by certificd mail to the Agency's Division of Water
Pollution Control, Permit Scction.

5. The applicant shall implement erosion control measures consistent with the “Illinois Urban Manual”
(IEPA/USDA, NRCS; 2002).

6. The applicant is advised that the following permit(s) must be obtained from the Agency: permits to
construct sanitary sewers, water mains and related facilities prior to construction.

7. The proposed work shall be constructed with adequate erosion control measures (i.e., silt fences,

straw bales, etc.) to prevent transport of sediment and materials to the adjoining wetlands and/or
streams.
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Attachment 9

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 46

1. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D, interference with water use practices near public recreation areas or water supply intakes.

2. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

3. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, regulations and
permit requirements with no discharge to waters of the State unless a permit has been issued by the
Nlinois EPA. Any backfilling must be done with clean material and placed in a manner to prevent
violation of applicable water quality standards.

4, All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant shall undertake necessary measures and procedures to reduce erosion during
construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or moare acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Section.

5. The applicant shall implement crosion control measures consistent with the “Illinois Urban Manual”
(IEPA/USDA, NRCS; 2002).

6. The applicant is advised that the following permit(s) must be obtained from the Agency: permits to
construct sanitary sewers, water mains and related facilities prior to construction.

7. The proposed work shall be constructed with adequate erosion control measures (i.e., silt fences,
straw bales, etc,) fo prevent transport of sediment and materials to the adjoining wetlands and/or
strcams.

8. The applicant shall not sever the connection between upstream and downstream surface waters of the
State by the discharge of dredged or fill material into ditches.
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Attachment 10

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 47

The Illinois Environmental Protection Agency hereby issues Section 401 water quality certification
applicable to Nationwide Permit 47. Department of the Army (DA) authorization pursuant to Section
404 of the Clean Water Act (33 U.S.C. 1344) under Nationwide 47 will be subject to the Illinois EPA
conditions in addition to the conditions imposed by the Corps of Engineers, issued with the Nationwide
Permits. The affected geographical area is the entire State of Illinois and all waters of the United States
on the border and therein.

1. Case-specific water quality certification from the Illinois EPA will be required for the discharge of
dredged materials in the following waters :

Chicago Sanitary and Ship Canal
Calumet-Sag Channel
Little Calumet River
Grand Calumet River
Calumet River
South Branch of the Chicago River (including the South Fork)
North Branch of the Chicago River (including the East and West Forks and the Skokie
Lagoons)
Chicago River (Main Stem)
Lake Calumet
Des Plaines River
Fox River (including the Fox Chain of Lakes)
Saline River (in Hardin County)
. Richland Creek (in St. Clair and Monroe Counties)
Lake Michigan
Rock River (in Winnebago County)
Tllinois River upstream of mile 229.6 (Illinois Route 178 bridge)
Illinois River between mile 140.0 and 182.0
Pettibone Creek (in Lake County)
DuPage River (including the East and West Branches)
Salt Creek (Des Plaines River Watershed)
Waukegan River (including the South Branch)
All Public and Food Processing Water Supplies with surface intake facilities. The Illinois
EPA’s Bureau of Water, Watershed Management Section can be contacted at 217-782-3362
for further information on these water supplies.

<OHMFONOZEN AT QEEUOWy
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2. Section 401 is hereby issued for all other waters and for projects in the waters identificd in Condition
1 that do not involve discharge of dredged materials , with the following conditions:

A

B.

The applicant shall not cause: '
i. violation of applicable provisions of the Illinois Environmental Protection Act;
ii. water pollution defined and prohibited by the Illinois Environmental Protection Act;
iii. violation of applicable water quality standards of the Illinois Pollution Control
Board, Title 35, Subtitle C: Water Pollution Rules and Regulation; or
iv. interference with water use practices near public recreation areas or water supply
intakes.

The applicant for Nationwide Permit shall provide adequate planning and supervision during
the project construction period for implementing construction methods, processes and
cleanup procedures necessary to prevent water pollution and coniro]l erosion.

All areas affected by construction shall be mulched and seeded as soon after construction as
possible. The applicant shall undertake necessary measures and procedures to reduce
erosion during construction. Interim measures to prevent erosion during construction shall
be taken and may include the installation of staked straw bales, sedimentation basins and
temporary mulching. All construction within the waterway shall be conducted during zero or
low flow conditions, The applicant shall be responsible for obtaining an NPDES Storm
Water Permit required by the Clean Water Act prior to initiating construction if the
construction activity associated with the project will result in the disturbance of 1 (one) or
more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division
of Water Pollution Control, Permit Section

The applicant shall implement erosion control measures consistent with the “Illinois Urban
Manual” (IEPA/USDA, NRCS; 2002).

Backfill used within trenches passing through wetland areas shall consist of clean material
which will not cause siltation, pipe damage during placement, or chemical corrosion in place.
Excavated material shall be used to the extent practicable, with the upper six (6) to twelve
(12) inches backfilled with the topsoil obtained during trench excavation,

All material excavated which is not being used as backfill as stipulated in Condition 2.F and
2.G shall be stored or disposed in self-contained areas with no discharge to waters of the
State. Material shall be disposed of appropriately under the regulations at 35 I, Adm. Code
Subtitle G.

The use of directional drilling to install utility pipelines below swface waters of the State is
hereby certified provided that:
i.  All pits and other construction necessary for the directional drilling process are
located outside of surface waters of the State;
it. All drilling fluids shall be adequately contained such that they cannot make their
way to surface waters of the State. Such fluids shall be treated as stipulated in
Condition 2.H; and
iii. Erosion and sediment control is provided in accordance with Conditions 2.B, 2.C,
and 2.D,
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H. Temporary work pads, cofferdams, access roads and other temporary fills shall be
constructed of clean coarse aggregate or non-erodible non-earthen fill material that will not
cause siltation, Material dredged or excavated from the surface water or wetland shall not be
used to construct the temporary facility, Sandbags, pre-fabricated rigid materials, sheet
piling, inflatable bladders and fabric lined basins may be used for temporary facilities.

I The applicant for Nationwide 47 that uscs temporary work pads, cofferdams, access roads or
other temporary fills in order to perform work in creeks, streams, or rivers for construction
activities shall maintain flow in the these waters during such construction activity by
utilizing dam and pumping, fluming, culverts or other such techniques.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA”) is entered into this day of , 2007, by
and between the lllinois Department of Transportation (“IDOT” or “Department”) in its proprietary
capacity, and each relevant lllinois AFL-CIO Building Trades Council made signatory hereto by
the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each
of its affiliated members (individually and collectively, the “Union”). This PLA shall apply to
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract
76391 (hereinafter, the “Project”).

ARTICLE 1 - INTENT AND PURPOSES

1.1. This PLA is entered into in furtherance of lllinois Executive Order No. 2003-13. Itis
mutually understood and agreed that the terms and conditions of this PLA are intended
to promote the public interest in obtaining timely and economical completion of the
Project by encouraging productive and efficient construction operations; by establishing
a spirit of harmony and cooperation among the parties; and by providing for peaceful
and prompt settlement of any and all labor grievances or jurisdictional disputes of any
kind without strikes, lockouts, slowdowns, delays or other disruptions to the prosecution
of the work.

1.2. As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to
commencing Construction Work on the Project. Each Union affiliate and separate local
representing workers engaged in Construction Work on the Project in accordance with
this PLA are bound to this agreement by the lllinois AFL-CIO Statewide Project Labor
Agreement Committee which is the central committee established with full authority to
negotiate and sign PLAs with the State on behalf of all respective crafts. Upon their
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the
individual Unions shall thereafter be deemed a party to this PLA. No party signatory to
this PLA shall, contract or subcontract, nor permit any other person, firm, company or
entity to contract or subcontract for the performance of Construction Work for the Project
to any person, firm, company or entity that does not agree in writing to become bound by
the terms of this PLA prior to commencing such work.

1.3. ltis understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The Parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to the
recognition of any bargaining unit other than for the specific purposes of this Project.
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In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supercede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles I, II, V, VI, and VII.

Subiject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to the
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of
its Subcontractors agrees to be bound and abide by the terms of the following in order of
precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining agreements
pursuant to part (c) of the preceding sentence to the Prime Contractor. Assignments by
the Contractors amongst the trades shall be consistent with area practices; in the event
of unresolved disagreements as to the propriety of such assignments, the provisions of
Article VI shall apply.

Subiject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with paragraph
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed
incorporated into such other applicable collective bargaining agreements only for
purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms of
an applicable collective bargaining agreement pursuant to the preceding paragraph, the
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may
be reasonably required by the Union to accomplish such purpose; provided, however,
that such Participation Agreements shall, when applicable to the Prime Contractor or
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to
reflect such fact. Upon written notice from any applicable fringe benefit fund, IDOT will
withhold from the Prime Contractor payment of any delinquencies arising from this
Project.
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In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.

ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

2.1

2.2

2.3

24

2.5

26

The term Construction Work as used herein shall include all “construction, prosecution,
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work”
for the purpose of “building” the specific structures and improvements that constitute the
Project. Terms appearing within quotation marks in the preceding sentence shall have
the meaning ascribed to them pursuant to 29 CFR Part 5.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project.
Unions who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective bargaining
agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or
connect such equipment or materials. Equipment or materials delivered to the job-site
will be unloaded and handled promptly without regard to potential jurisdictional disputes;
any such disputes shall be handled in accordance with the provisions of this PLA.

Unions commit to furnishing qualified and skilled craft persons as required by the Prime
Contractor and its Subcontractors in fulfillment of their obligations to complete the
Project. In order to promote the long-term development of a skilled and knowledgeable
work force, the parties are encouraged to utilize apprentices to the maximum extent
permitted by the applicable collective bargaining agreement.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.
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The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they shall not discriminate against any employee based
on race, creed, color, national origin, union activity, age, or gender as required by all
applicable federal, state, and local laws.

The Parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and

responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

ARTICLE Ill - ADMINISTRATION OF AGREEMENT

3.1

3.2

3.3

3.4

In order to assure that all parties have a clear understanding of the PLA and to promote
harmony, a post-award pre-job conference will be held among the Prime Contractor, all
Subcontractors and Union representatives prior to the start of any Construction Work on
the Project. No later than the conclusion of such pre-job conference, the parties shall,
among other matters, provide to one another contact information for their respective
representatives (including name, address, phone number, facsimile number, e-mail).
Nothing herein shall be construed to limit the right of the Department to discuss or
explain the purpose and intent of this PLA with prospective bidders or other interested
parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Not less than once per month, Prime Contractor and all Subcontractors shall make
available in writing to the Unions a Project status report that shall include, though not
necessarily be limited to, planned activities for the next 30 day period and estimated
numbers of employees by craft required for the next 30 day period. The purpose of this
Project status report is to promote effective workforce planning and to facilitate
resolution of any potential jurisdictional or other problems.

Not later than the earlier of (a) five business days following the pre-job conference, or (b)
commencement of Construction Work, the Unions and Prime Contractor (on behalf of
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of
hearing disputes pursuant to Articles V and VII of this PLA. The slate of Permanent
Arbitrators shall be selected from among the following individuals: Jack P. Cerone,
Thomas F. Gibbons, Thomas G. Pagan, Robert Perkovich, Byron Yaffee, and Glenn A.
Zipp. In the event that the Unions and Prime Contractor are not able to agree on a full
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slate of three Permanent Arbitrators, the Department, after consultation with the Unions
and Prime Contractor, shall designate such additional Permanent Arbitrators as may be
necessary to establish the full slate. A single Permanent Arbitrator shall be selected
from the slate of three on a rotating basis to adjudicate each arbitrable matter as it
arises. In the event a Permanent Arbitrator is not available to adjudicate a particular
matter in the order of rotation, the arbitration assignment shall pass to the next available
Permanent Arbitrator.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

4.1

4.2

4.3

4.4

4.5

The standard work day for Construction Work on the Project shall be an established
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with
one-half hour designated as unpaid period for lunch. The standard work week shall be
five (5) consecutive days of work commencing on Monday. Starting time shall be
established at the pre-job conference, and shall be applicable to all craft employees on
the Project unless otherwise expressly agreed in writing. In the event Project site or
other job conditions dictate a change in the established starting time and/or a staggered
lunch period for portions of the Project or for specific crafts, the Prime Contractor,
relevant Subcontractors and business managers of the specific crafts involved shall
confer and mutually agree to such changes as appropriate. If proposed work schedule
changes cannot be mutually agreed upon between the parties, the hours fixed at the
time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work until
quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower or
techniques of construction other than as may be required by safety regulations.
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4.6 The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the
setting up of the equipment, making modifications and final alignment, and performing
similar activities that may be reasonably necessary prior to and during the start-up
procedure in order to protect factory warranties. The Prime Contractor or Subcontractor
shall notify the Union representatives in advance of any work at the job-site by such
vendor personnel in order to promote a harmonious relationship between the equipment
vendor’s personnel and other Project employees.

4.7

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES

5.1

5.2

Except as provided in Articles VI or VI, it is specifically agreed among the parties that
any grievance or dispute arising out of the interpretation or application of this PLA shall
be settled by means of the expedited arbitration process set forth in Paragraph 5.2
below. No such grievance or dispute shall be recognized unless called to the attention
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged
violation was committed or discovered by the grieving party.

Grievances shall be settled according to the following procedure:

5.2.A

5.2.B.

5.2.C.

Step 1. The dispute shall be referred to the Steward of the craft union involved
and a representative of the Prime Contractor and relevant Subcontractor at the
job-site.

Step 2. In the event that the Steward and the contractors’ representatives at the
job-site cannot reach agreement within two (2) working days after a meeting is
arranged and held, the matter shall be referred to the Union Business Manager
and to executive representatives of the Prime Contractor and relevant
Subcontractor.

Step 3. In the event the dispute is not resolved within five (5) working days after
completion of Step 2, the relevant parties shall request a Permanent Arbitrator as
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten
(10) working days, hear the grievance and make a written decision. Such
decisions shall be final and binding on all parties. The parties shall each pay the
expense of their own representative. The expense of the Permanent Arbitrator
shall be divided equally between (1) the Prime Contractor and/or relevant
Subcontractor, and (2) the involved Union.
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Any failure of a party to comply fully with such final and binding decision of the
Permanent Arbitrator may result in removal of the non-complying party from the site, in a
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in
such other relief as the Department may reasonably determine is necessary to promote
final resolution of the dispute.

In the event any dispute or grievance should arise, the parties expressly agree that it
shall be resolved without occurrence of any strike, work stoppage, slow-down or other
prohibited activities as provided in Article VII of this PLA. Individuals or parties violating
this section shall be subject to immediate discharge or other discipline.

ARTICLE VI - JURISDICTIONAL DISPUTES

6.1

6.2

As used in this Agreement, the term “jurisdictional dispute” shall be defined as any
dispute, difference or disagreement involving the assignment of particular work to one
class or craft of employees rather than to a different class or craft of employees,
regardless of that Contractor’s contractual relationship to any other employer, contractor,
or organization on the site.

It is agreed by and between the parties to this Agreement that any and all jurisdictional
disputes shall be resolved in the following manner; each of the steps hereinafter listed
shall be initiated by the parties in sequence as set forth:

(a) Negotiation by and between the Local Business Representative of the disputing
Union and Employer shall take place within two (2) business days. Business
days are defined as Monday through Friday excluding contract holidays. Such
negotiations shall be pursued until it is apparent that the dispute cannot be
resolved at the local level.

(b) The International Representatives of the disputing Union shall meet or confer and
attempt to resolve said dispute. This meeting shall take place within two (2)
business days. Business days are defined as Monday through Friday excluding
contract holidays.

(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an
Arbitrator after complying with paragraph (2b) above. The parties shall meet with
he Arbitrator within three (3) business days. Business days are defined as
Monday through Friday excluding contract holidays. An Arbitrator will be
selected based on availability from the slate of permanent Arbitrators. The
Arbitrator's bench decision will be given the day of the hearing and will be final
and legally binding on this project only. The Arbitrator's bench decision will be
implemented without delay. The cost of Arbitration will be shared equally by the
disputing parties. Any party to the dispute can require that a “long form” written
decision be provided from the Arbitrator, however the cost of the “long form”
written decision will be the responsibility of the party making the request.
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A jurisdictional dispute may be submitted based upon a pre-job
assignment.

If any party to the jurisdictional disputes does not fully comply with the
steps and time limits with each step, then the party in non-compliance will
lose by “automatic default”.

Time limits at any step can be extended if all parties to the jurisdictional
dispute mutually agree in writing.

All parties to a jurisdictional dispute can mutually agree to waive the time
limits in steps (a) and (b) and proceed directly to an expedited arbitration
hearing.

(d) Inrendering his decision, the Arbitrator shall determine:

(1)

(2)

3)

(4)

First whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between the National or International
Unions to the dispute governs;

Only if the Arbitrator finds that the dispute is not covered by an
appropriate or applicable agreement of record or agreement between the
crafts to the dispute, he shall then consider whether there is a previous
decision of record governing the case;

If the Arbitrator finds that a previous decision of record governs the case,
the Arbitrator shall apply the decision of record in rendering his decision
except under the following circumstances. After notice to the other
parties to the dispute prior to the hearing that it intends to challenge the
decision of record, if a trade challenging the decision of record is able to
demonstrate that the recognized and established prevailing practice in the
locality of the work has been contrary to the applicable decision of record,
and that historically in that locality the work in dispute has not been
performed by the other craft or crafts, the Arbitrator may rely on such
prevailing practice rather than the decision of record. If the craft relying
on the decision of record demonstrates that it has performed the work in
dispute in the locality of the job, then the Arbitrator shall apply the
decision of record in rendering his decision. If the Arbitrator finds that a
craft has improperly obtained the prevailing practice in the locality through
raiding, the undercutting of wagers or by the use of vertical agreements,
the Arbitrator shall rely on the decision of record rather than the prevailing
practice in the locality.

If no decision of record is applicable, the Arbitrator shall then consider the

established trade practice in the industry and prevailing practice in the
locality; and
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(5) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good
management are essential to the well being of the industry, the interest of
the consumer or the past practice of the employer shall not be ignored.

The Arbitrator shall set forth the basis for his decision and shall explain
his findings regarding the applicability of the above criteria. If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable. The Arbitrator’'s decision
shall only apply to the job in dispute.

(6) Agreements of record are applicable only to the party’s signatory to such
agreements. Decision of record are applicable to all trades.

(7) The Arbitrator is not authorized to award back pay or any other damages
for a mis-assignment of work. Nor may any party bring an independent
action for back pay or any other damages, based upon a decision of an
Arbitrator.

The signatory parties to this Agreement agree that jurisdictional disputes cannot and
shall not interfere with the efficient and continuous operations required for the successful
application of this Agreement. In the event a dispute arises, the Contractor’'s assignment
shall be followed until the dispute is resolved.

Equipment or material delivered to the job site will be unloaded promptly without regard
to jurisdictional disputes which will be handled as per the provisions of this Agreement.
The Contractor will supply the Union with delivery schedules, allowing as much time as
possible to insure the appropriate crafts will be available to unload the materials or
equipment.

All signatory affiliates agree that upon request, a representative shall be assigned
without delay to attempt a settlement in the event of a question on assignments.

ARTICLE VII - WORK STOPPAGES AND LOCKOUTS

7.1

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at any
other contractor’s or supplier’s facility that is necessary to performance of work at the
Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday shall
not, in itself, be deemed an activity that interferes with the routine and timely prosecution
of work on the Project.
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Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities. No
Union complying with its obligations under this Article shall be liable for acts of
employees for which it has no responsibility or for the unauthorized acts of employees it
represents. Any employee who participates in or encourages any activity prohibited by
paragraph 7.1 shall be immediately suspended from all work on the Project for a period
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under
the applicable collective bargaining agreement for engaging in comparable unauthorized
or prohibited activity.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through
the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.6 of this Article.

Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breech of this Article is alleged:

7.6.A The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to Article Il of the nature of the alleged violation;
such notice shall be by the most expeditious means possible. The initiating
party may also furnish such additional factual information as may be reasonably
necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible to
the party alleged to be in violation and to all other involved parties.

7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.
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7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after
the close of the hearing, and may be issued without a written opinion. If any
party desires a written opinion, one shall be issued within fifteen (15) days, but
its issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and
such Award shall be served on all parties by hand or registered mail upon
issuance.

7.6.E Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to
obtain a temporary order enforcing the Permanent Arbitrator's Award as issued
under this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator's Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.

Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties
found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIIl - MISCELLANEQUS

8.1

8.2

If any Article or provision of this PLA shall be declared invalid, inoperative or
unenforceable by operation of law or by final non-appealable order of any tribunal of
competent jurisdiction, such provision shall be deemed severed or limited, but only to the
extent required to render the remaining provisions of this PLA enforceable consistent
with the intent of the parties. The remainder of this PLA or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

The term of this PLA shall commence as of and from the date of the notice of award to

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the
Project by the parties hereto.
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8.3 This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into this
PLA. This PLA may be executed by the parties in one or more counterparts.

8.4 Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Execution Page

lllinois Department of Transportation

Christine M. Reed, P.E., Director of Highways

Ann Schneider, Director Finance & Administration

Ellen Schanzle-Haskins, Chief Counsel

Milton R. Sees, Secretary (Date)

Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local
unions listed below:

(Date)

List Union Locals:
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** RETURN WITH BID **

Exhibit A — Contractor Letter of Assent

(Date)

To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract 76391], this Letter of Assent hereby confirms that the undersigned Prime Contractor
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor
Agreement established and entered into by the lllinois Department of Transportation in
connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)

* RETURN WITH BID **
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ILLINOIS DEPARTMENT OF LABOR

PREVAILING WAGES FOR
BOND COUNTY
EFFECTIVE DECEMBER 2008

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the Illinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.


http://www.state.il.us/agency/idol

Bond County Prevailing Wage for December 2008

Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER
BRICK MASON

CARPENTER

CEMENT MASON

CERAMIC TILE
ELECTRIC PWR
ELECTRIC PWR
ELECTRIC PWR
ELECTRIC PWR

ELECTRICIAN
ELECTRICIAN

ELECTRONIC SYS TECH
ELECTRONIC SYS TECH
ELEVATOR CONSTRUCTOR

FLOOR LAYER

GLAZIER
HT/FROST

INSULATOR

IRON WORKER

LABORER
MACHINIST

MARBLE FINISHERS
MARBLE MASON

MILLWRIGHT

OPERATING
OPERATING
OPERATING
OPERATING
OPERATING
OPERATING
OPERATING
OPERATING
PAINTER

PAINTER

ENGINEER
ENGINEER
ENGINEER
ENGINEER
ENGINEER
ENGINEER
ENGINEER
ENGINEER

PAINTER OVER 30FT
PAINTER PWR EQMT
PAINTER PWR EQMT

PILEDRIVER
PIPEFITTER

PLASTERER
PLUMBER
ROOFER

SHEETMETAL WORKER

SPRINKLER

FITTER

TERRAZZO FINISHER
TERRAZZO MASON
TRUCK DRIVER
TRUCK DRIVER
TRUCK DRIVER
TRUCK DRIVER
TRUCK DRIVER
TRUCK DRIVER
TRUCK DRIVER
TRUCK DRIVER
TRUCK DRIVER
TRUCK DRIVER

FNSHER
EQMT OP
GRNDMAN
L INEMAN
TRK DRV

O~NO OB WNPE

AARAWNRFRPUODMWONPE

FRMAN *M-F>8 OSA

24._240
25.690
30.000
27.990
31.230
28.450
23.370
31.510
23.530
36.220
25.710
34.070
34.860
26.740
26.520
38.715
27.680
30.140
31.240
28.350
23.740
40.530
23.370
27.990
31.230
28.500
27.370
22.890
22.950
22.620
29.050
29.350
29.630
27.700
28.900
28.700
28.700
29.900
31.230
31.450
29.150
31.450
26.750
28.080
35.140
31.240
32.530
27.580
27.980
28.180
28.430
29.180
22.060
22.380
22.540
22.740
23.340

24.740 1.5 1.5
26.690 1.5 1.5
32.500 1.5 1.5
29.790 1.5 1.5
32.730 1.5 1.5
29.450 1.5 1.5
0.000 1.5 1.5

37.980 1.5 2.0
37.980 1.5 2.0
37.980 1.5 2.0
37.980 1.5 2.0
36.320 1.5 1.5
36.950 1.5 1.5
28.240 1.5 1.5
28.020 1.5 1.5
43.550 2.0 2.0
27.980 1.5 1.5
0.000 2.0 2.0

32.240 1.5 1.5
29.850 1.5 1.5
24.240 1.5 1.5
42.530 1.5 1.5
0.000 1.5 1.5

29.790 1.5 1.5
32.730 1.5 1.5
31.500 1.5 1.5
31.500 1.5 1.5
31.500 1.5 1.5
31.500 1.5 1.5
31.500 1.5 1.5
31.500 1.5 1.5
31.500 1.5 1.5
31.500 1.5 1.5
29.200 1.5 1.5
30.400 1.5 1.5
30.200 1.5 1.5
30.200 1.5 1.5
31.400 1.5 1.5
32.730 1.5 1.5
33.020 2.0 2.0
30.150 1.5 1.5
33.020 2.0 2.0
28.750 1.5 1.5
29.580 1.5 1.5
37.690 1.5 1.5
0.000 1.5 1.5

32.830 1.5 1.5
0.000 1.5 1.5

0.000 1.5 1.5

0.000 1.5 1.5

0.000 1.5 1.5

0.000 1.5 1.5

0.000 1.5 1.5

0.000 1.5 1.5

0.000 1.5 1.5

0.000 1.5 1.5

1.5 1.5

0.000

NNNPNNNNDNNONNNNNNNNODNNNDNONNNNDNNNNDNNNDNNNDNNNNDNNNNNNNNDNNNDNNNNNNNNNNDNNNDN

[eNoNeololooNoloooNoNoNololNoNoNoloolooNoNoNololoNoNolol o oo oNololoNoNololoNoN ol ool ool oNoloNooNoNoNoNoNoNe)

H/W

Pensn

Vac

Trng

5.050
5.050
6.820
5.850
5.300
6.500
5.200
4 _.530
3.380
5.210
3.700
5.150
5.580
5.150
2.800
8.775
5.550
8.800
5.300
6.360
5.050
7.000
5.200
5.850
5.300
7.300
7.300
7.300
7.300
7.300
7.300
7.300
7.300
4.750
4.750
4.750
4.750
4.750
5.300
5.350
6.500
5.350
6.100
6.350
7.000
0.000
0.000
8.600
8.600
8.600
8.600
8.600
8.600
8.600
8.600
8.600
8.600

10.26
2.500
11.28
8.600
4.000
9.500
4.400
7.880
5.890
9.060
6.430
7.490
7.150
3.470
6.270
6.960
4._.250
7.520
8.860
10.05
10.26
7.670
4.400
8.600
4.000
12.75
12.75
12.75
12.75
12.75
12.75
12.75
12.75
6.170
6.170
6.170
6.170
6.170
4.000
6.660
7.750
6.660
5.900
5.650
6.200
0.000
4.250
3.925
3.925
3.925
3.925
3.925
3.925
3.925
3.925
3.925
3.925

0.000
0.000
1.000
2.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
2.320
1.000
2.410
0.000
0.000
0.000
0.650
0.000
2.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
1.690
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.700
0.250
0.350
0.500
0.350
0.200
0.410
0.160
0.120
0.180
0.130
0.510
0.440
0.250
0.250
0.000
0.350
0.310
0.450
0.420
0.700
0.000
0.410
0.200
0.350
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
0.450
0.450
0.450
0.450
0.450
0.350
0.200
0.250
0.200
0.200
0.260
0.250
0.000
0.070
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000



Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations

BOND COUNTY

ELECTRICIANS AND ELECTRONIC SYSTEMS TECHNICIAN (EAST) - Townships of
Mulberry Grove, Pleasant Mount & Tamalco.

ELECTRICIANS AND ELECTRONIC SYSTEMS TECHNICIAN (WEST) - Townships of
Shoal Creek, LaGrange, Old Ripley, Central, Burgess & Mills

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a Sunday
is celebrated on the following Monday. This then makes work

performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.

IT in doubt, please check with IDOL.

Oil and chip resealing (0&C) means the application of road oils and
liquid asphalt to coat an existing road surface, followed by
application of aggregate chips or gravel to coated surface, and
subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER AND MARBLE FINISHER
The handling, at the building site, of all sand, cement, tile, marble

or stone and all other materials that may be used and installed by [a]
tile layer or marble mason. In addition, the grouting, cleaning,



sealing, and mixing on the job site, and all other work as required in
assisting the setter. The term "Ceramic" is used for naming the
classification only and is in no way a limitation of the product
handled. Ceramic takes into consideration most hard tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which
utilizes the transmission and/or transference of voice, sound, vision,
or digital for commercial, education, security and entertainment
purposes for the following: TV monitoring and surveillance,
background/foreground music, intercom and telephone interconnect,
field programming, inventory control systems, microwave transmission,
multi-media, multiplex, radio page, school, intercom and sound burglar
alarms and low voltage master clock systems.

Excluded from this classification are energy management systems, life
safety systems, supervisory controls and data acquisition systems not
intrinsic with the above listed systems, fire alarm systems, nurse
call systems and raceways exceeding fifteen feet in length.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air
compressor and welding machines and brooms, including those pulled by
separate units, truck driver helpers, warehouse employees, mechanic
helpers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and on-the-job site, and fork lifts up
to 6,000 Ib. capacity.

Class 2. Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton. A-frame winch trucks, hydrolift trucks, vactor
trucks or similar equipment when used for transportation purposes.
Fork lifts over 6,000 Ib. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3. Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump trucks, mechanics and
working forepersons, and dispatchers. Five axle or more combination
units.

Class 4. Low Boy and Oil Distributors.

Class 5. Drivers who require special protective clothing while
employed on hazardous waste work.

TRUCK DRIVER - OIL AND CHIP RESEALING ONLY.

This shall encompass laborers, workers and mechanics who drive
contractor or subcontractor owned, leased, or hired pickup, dump,
service, or oil distributor trucks. The work includes transporting
materials and equipment (including but not limited to, oils, aggregate
supplies, parts, machinery and tools) to or from the job site;
distributing oil or liquid asphalt and aggregate; stock piling
material when in connection with the actual oil and chip contract.

The Truck Driver (Oil & Chip Resealing) wage classification does not
include supplier delivered materials.

OPERATING ENGINEERS
GROUP 1. Cranes, Dragline, Shovels, Skimmer Scoops, Clamshells or

Derrick Boats, Pile Drivers, Crane-Type Backhoes, Asphalt Plant
Operators, Concrete Plant Operators, Dredges, Asphalt Spreading



Machines, All Locomotives, Cable Ways, or Tower Machines, Hoists,
Hydraulic Backhoes, Ditching Machines or Backfiller, Cherrypickers,
Overhead Cranes, Roller, Steam or Gas, Concrete Pavers, Excavators,
Concrete Breakers, Concrete Pumps, Bulk Cement Plants, Cement Pumps,
Derrick-Type Drills, Boat Operators, Motor Graders or Pushcats, Scoops
or Tournapulls, Bulldozers, Endloaders or Fork Lifts, Power Blade or
Elevating Graders, Winch Cats, Boom or Winch Trucks or Boom Tractors,
Pipe Wrapping or Painting Machines, Asphalt Plant Engineer,
Journeyman Lubricating Engineer, Drills (other than Derrick Type),
Mud Jacks, or Well Drilling Machines, Boring Machines or Track Jacks,
Mixers, Conveyors (Two), Air Compressors (Two), Water Pumps
regardless of size (Two), Welding Machines (Two), Siphons or Jets
(Two), Winch Heads or Apparatuses (Two), Light Plants (Two),
Waterblasters (two), All Tractors regardless of size (straight
tractor only), Fireman on Stationary Boilers, Automatic Elevators,
Form Grading Machines, Finishing Machines, Power Sub-Grader or Ribbon
Machines, Longitudinal Floats, Distributor Operators on Trucks,
Winch Heads or Apparatuses (One), Mobil Track air and heaters (two to
five), Heavy Equipment Greaser, Relief Operator, Assistant Master
Mechanic and Heavy Duty Mechanic, all Operators (except those listed
below).

GROUP I11. Assistant Operators.

GROUP I11. Air Compressors (One), Water Pumps, regardless of Size
(One), Waterblasters (one), Welding Machine (One), Mixers (One Bag),
Conveyor (One), Siphon or Jet (One), Light Plant (One), Heater (One),
Immobile Track Air (One), and Self Propelled Walk-Behind Rollers.
GROUP 1V. Asphalt Spreader Oilers, Fireman on Whirlies and Heavy
Equipment Oilers, Truck Cranes, Dredges, Monigans, Large Cranes -
(Over 65-ton rated capacity) Concrete Plant Oiler, Blacktop Plant
Oiler, and Creter Crane Oiler (when required).

GROUP V. Oiler.

GROUP V1. Master Mechanics, Operators on equipment with Booms,
including jibs, 100 feet and over, and less than 150 feet long.

GROUP VII. Operators on equipment with Booms, including jibs, 150
feet and over, and less than 200 feet long.

GROUP VIII. Operators on Equipment with Booms, including jibs, 200
feet and over; Tower Cranes; Whirlie Cranes; and Operator Foreman.

TERRAZZO FINISHER

The handling of all materials used for Mosaic and Terrazzo work
including preparing, mixing by hand, by mixing machine or transporting
of pre-mixed materials and distributing with shovel, rake, hoe, or
pail, all kinds of concrete foundations necessary for Mosaic and
Terrazzo work, all cement terrazzo, magnesite terrazzo, Do-0-Tex
terrazzo, epoxy matrix ter-razzo, exposed aggregate, rustic or rough
washed for exterior or interior of buildings placed either by machine
or by hand, and any other kind of mixture of plastics composed of
chips or granules when mixed with cement, rubber, neoprene, vinyl,
magnesium chloride or any other resinous or chemical substances used
for seamless flooring systems, and all other building materials, all
similar materials and all precast terrazzo work on jobs, all scratch
coat used for Mosaic and Terrazzo work and sub-bed, tar paper and wire
mesh (2x2 etc.) or lath. The rubbing, grinding, cleaning and
finishing of same either by hand or by machine or by terrazzo
resurfacing equipment on new or existing floors. When necessary
finishers shall be allowed to assist the mechanics to spread sand bed,



lay tarpaper and wire mesh (2x2 etc.) or lath. The finishing of
cement Floors where additional aggregate of stone is added by
spreading or sprinkling on top of the finished base, and troweled or
rolled into the finish and then the surface is ground by grinding
machines.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
IT a task to be performed is not subject to one of the

classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. |If no neighboring county rate applies to the task, the
Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 618/993-7271 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by

landscape plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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